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INDIAN RAILWAYS PROJECT MANAGEMENT UNIT 

 
Local office: Office of Deputy Chief Signal & Telecommunication Engineer-I,  

Old Microwave Building, Juhi, Kanpur 
 

Head Office: Chief Administrative Officer, Shivaji Bridge (IRCOT Complex), 
Behind Shankar Market, New Delhi � 110 001 

 
                                       

TENDER DOCUMENT 
 

for 
 

�Signalling works of design, installation, testing and commissioning of Electronic 
Interlocking alterations at Bhaupur and Panki �Bhaupur automatic block section for 
Phase commissioning of Third line between Panki & Bhaupur stations in Kanpur-Etawah 
section of Allahabad division of North Central Railway�. 
 

 
Tender No. IRPMU/S&T/CNB/PNK-BPU 3rd line (Phase)/Design/10/T7 Dated 08.06.10 
 

 
 
   
 
Copy No. ���         Sold to M/s ������ 
 

 
   Price Rs.   5000/- 

                                                                                                               By Post Rs.   5500/- 
 
 
 

 

IRPMU 
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T O P  S H E E T 
 
1) Tender Notice No: Tender No. IRPMU/S&T/CNB/PNK-BPU 3rd line (Phase)/ 

Design/10/T7 Dated 08.06.10 
 
2) Name of Work: �Signalling works of design, installation, testing and commissioning of 

Electronic Interlocking alterations at Bhaupur and Panki �Bhaupur automatic block 
section for Phase commissioning of Third line between Panki & Bhaupur stations in 
Kanpur-Etawah section of Allahabad division of North Central Railway�. 

 
3) Approximate Cost   : Rs. 16,97,500/-  
 
4) Completion period  : Two months. 
 
5)  Earnest Money  : Rs. 33,950/-  
 
6)  Date of opening  : 14th July� 2010 at 15.00 Hrs. in office of Deputy  

Chief Signal & Telecommunication Engineer-I, Old 
Microwave Building, Juhi, Kanpur.  

 
7)  Cost of Tender document : Rs. 5000/- (Rs. 5500/- if reqd. by post). 
      
8)   Sold to              : M/s:____________________________________ 
 
9) Details of deposit of cost of    :    
    Tender document    M.R./BD  No. ��������Dt������ 
          
    :    Rs. �������������������.  
 
        Issued by  
         
 
 
       Signatures of Issuing official 
 
 
Signatures of Contractor 
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TENDER NOTICE 
 
Dy Chief Signal & Telecom Engineer-I/IRPMU, Old Microwave building, North Central 
Railway, Juhi, Kanpur, for and on behalf of the President of India, invites sealed open 
tender on the prescribed forms for the under noted work:- 

 
Tender No.  Name of Work �Signalling works of design, installation, testing 

and commissioning of Electronic Interlocking 
alterations at Bhaupur and Panki �Bhaupur 
automatic block section for Phase 
commissioning of Third line between Panki & 
Bhaupur stations in Kanpur-Etawah section of 
Allahabad division of North Central Railway�. 

Approximate Cost 16,97,500/- (Sixteen Lakhs Ninety Seven 
Thousand Five Hundred Rupees only) 

Earnest Money 33,950/-(Thirty Three Thousand Nine Hundred 
Fifty Rupees only) 

Completion Period 02 (Two months) from the date of issue of letter 
of acceptance. 

Last Date and Time of 
submission and opening 
of Tender 

14-07-10 up to 14.00 Hrs and will be opened at 
15.00 Hrs on the same day in the office of Dy 
CSTE-I/IRPMU, Old Microwave Building, N C 
Railway, Juhi, Kanpur. 

Validity of Offer 90 days 
 

Tender No. 
IRPMU/S&T/
CNB/PNK-
BPU 3rd line 
(Phase)/Desig
n/10/T7 
Dated 
08.06.10 
 
 
 
 
 
 
 
 

Date From Which 
Tender Documents will 
be Available for Sale. 

12-06-2010 to 13-07-2010 from 10.30 Hrs. to 
16.00 Hrs. on every working day in the office of 
Dy CSTE-I/IRPMU, Old Microwave Building, 
N C Railway, Juhi, Kanpur. 

 
Tenders without earnest money will be summarily rejected. 
 
Further particulars and tender form can be received from the office of Dy CSTE-I/IRPMU, 
Old Microwave Building, N C Railway, Juhi, Kanpur, on any working day on furnishing a 
Demand Draft in favour of Dy FA & CAO/IRPMU/New Delhi, of  Rs. 5000/- (Rs. Five 
Thousands only) per set and Rs. 5500/- per set if required by post. Cost of the Tender 
documents is non-refundable and Tender documents are non-transferable. 
 
Minimum Eligibility Criterion 
I. Tenderer(s) should have successfully executed during last three financial years (i.e. 
current year and three previous financial years), at least one work of similar nature* of not 
less than 35% of the value of the present tender. 
 
II. As proof of sufficient financial capacity and organizational resources, contractor should 
have received total contract amount during the last three financial years and in current year 
a minimum of 150% of the advertised value of work. As a proof of these qualifying 
criteria, the tenderer should submit the audited balance sheet duly certified by Chartered 
Accountant or attested certificates from the employer/ client. 
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(*) Definition of Similar Nature Works: 
 �Any work involving application data designing and VDU database designing for 
interfacing with Electronic Interlocking.� 
 
Tender Forms complete in all respect with all credentials duly sealed in an envelope and 
mentioning the name of work, should be deposited in the tender box allotted for the 
purpose in the office of Dy CSTE-I/IRPMU, Old Microwave Building, N. C. Railway, 
Juhi, Kanpur. Tender duly sealed in the prescribed manner can also be sent through 
registered post so as to reach in the office of Dy CSTE-I/IRPMU, Old Microwave 
Building, N C Railway, Juhi, Kanpur, not later than date and time specified above. Any 
tender received after the specified date/ time shall be a late / delayed tender. In case of last 
date of submission of tender papers happens to be a holiday, the tender paper will be 
received and opened on the next working day at the same time. 
 
Tender notice is also available on NCR website www.ncr.railnet.gov.in, 
www.tenders.gov.in and IRPMU website www.irpmu.railnet.gov.in . Tender document 
will also be available on these websites from the date of sale of tender forms. Tenderers 
who are submitting their bid in downloaded tender form are required to deposit the cost of 
tender document separately (Rs.5000/-) as per instructions given above. 
 
If the tenderer/s deliberately gives wrong information/Credentials/documents in 
his/their tenders and thereby create(s) circumstances for acceptance of his / their tender, 
Railway reserves the right to reject such tender at any stage, besides, shall suspend the 
Business for one year.   
 

           Dy CSTE-I/IRPMU/NCR/Kanpur 
                                                                           For and on Behalf of President of India     
 
 
No.: IRPMU/S&T/CNB/PNK-BPU 3rd line (Phase)/Design/10/T7       Dated: 08-06-2010 
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PREAMBLE 
 

1 Tender Notice No. No.: IRPMU/S&T/CNB/PNK-BPU 3rd line (Phase)/Design/10/T7 
Dated 08.06.10 

1.1 Name of work: �Signalling works of design, installation, testing and commissioning of 
Electronic Interlocking alterations at Bhaupur and Panki �Bhaupur automatic block section for 
Phase commissioning of Third line between Panki & Bhaupur stations in Kanpur-Etawah 
section of Allahabad division of North Central Railway�. 

1.2 General Conditions of the Contract, instructions to tenderer and Special Conditions of the 
Contract shall govern the tender. Wherever Preamble differs from Special Conditions, General 
Condition or Instruction to Tenderer, the provisions of Preamble shall override. Wherever 
Special Conditions of Contract differ from General Conditions of Contract and instructions to 
tenderer, the provisions of Special Conditions of Contract shall override.  

1. 2 Please note that a clause-by-clause compliance/deviation statement has to be submitted by the 
bidder mentioning specifically the page no of his offer file on which the documentary evidence 
of their compliance of the following clause is placed. 

2 SCOPE OF WORK:  

2.1 �Signalling works of design, installation, testing and commissioning of Electronic Interlocking 
alterations at Bhaupur and Panki �Bhaupur automatic block section for Phase commissioning 
of Third line between Panki & Bhaupur stations in Kanpur-Etawah section of Allahabad 
division of North Central Railway�. 

2.1.1 a) Panki is a major yard (near Kanpur) with electromechanical signaling and Bhaupur is a 4 
line station with Electronic Interlocking. 

b) Panki-Bhaupur section (approx. 9 Kms) is at present double line section with one line used 
as Up line while the other as Down line. The signaling arrangement in the section is as 
under: 

- EI based (US&S MLKII) Automatic signaling on both the lines. 
- Dual track detection using UM71 audio frequency track circuit (AFTC) and Alcatel make 

(AzLM) MSDAC in parallel.  
- LED type signals provided every one Km. 
- Section has 3 prefabricated huts (called Line side cabinets) housing EIs to control the 

signalling.  
c) The new work involves �Provision of Third Line between Panki and Bhaupur�. This line 

will be used as another Up line. In the Phase work, this Third line (new line) will be 
connected to existing Shunting neck at Panki and to existing Up Loop line at Bhaupur.  The 
line will be used as Up line for Goods movement from Panki to Bhaupur and will have 
absolute block working.   

d) The scope of work in the tender includes: 
1. Design of application data for Bhaupur station EI as per new layout � tentative drawing 

attached.  
2. Design of application data for Panki-Bhaupur automatic section � Electronic Interlocking at 

Bhaupur Auto block East, LSC103, LSC105 and Panki Auto block West will be changed. 
Tentative drawing attached. Though, changes in Panki yard in the drg. have been shown for 
clarity, the design of PNK ABW will only involve use of Advance starter 1 and at the most 
some DC track circuit inputs for LX83 warning. No design change is involved at LSC104. 

3. Bhaupur VDU Database design as per new layout. The change of VDU database at Panki 
West Outer cabin is beyond the scope of the tender.   

4. Indoor installation involving fixing of relays, terminal, fuses etc.; all indoor wiring - from 
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CT rack to relays, relays to MLK II etc. Supply of all consumables such as wiring material, 
phoenix terminals, fuses, trazorbs and diodes etc. is within scope of the tenderer.               

5. Providing set up for Testing of data at Factory premises including trained manpower to 
conduct the tests.  

6. Correcting the data as per test reports and taking fresh approvals. 
7. Supply of design documents for approval, installation, wiring, testing and for records.  
8. Arranging Simulation panel, providing trained manpower for testing the data at site. 
9. Commissioning support including sufficient trained personnel to load the application data, 

final functional testing during commissioning, providing post commissioning support for at 
least 48 hours to meet any eventuality.    

10. Supply of �As built documents� after commissioning. 

2.1.2 RAILWAY SUPPLY 
Tenderers� special attention is invited to the list of materials to be supplied/ arranged by the 
Railways for commissioning of the system. Railways will provide a copy of approved Signal 
Interlocking plan (SIP) for the work for undertaking application data design logic and Interface 
design.  
Any items that if required to be supplied by Railways will be done so from the stores of Sr. 
Section Engineer/Sig/IRPMU/Juhi/Kanpur.   

2.1.3 CONTRACTOR�S SUPPLY 
1. Design copies of Application data design & Interface diagrams. 
2. �As built� copies of Interface diagrams and Application data design in 6 sets � both soft 

copy and hard copy. 
3. All the consumables required for phase installation and commissioning such as phoenix 

terminals, wire coils, power cables, connectors, I/O cables, fuses, fuse terminals, 
diodes/tranzorbs etc. shall be supplied by the contractor. The relays required for Indoor 
installation work will be supplied by railways.  

i) Inputs to be supplied by Railways 
a) Approved Signalling and interlocking Plan for the work 
b) Existing Application Logic and Interface diagrams of stations/LSCs/Auto blocks of 

Bhaupur, Panki and Panki-Bhaupur auto block.  
c) Any other information, required for facilitation of proper Design and 
    Drawing work. 

ii). Deliverables 
a) Interface Diagrams 
b)  Application Logic 

2.2 SERVICES 
Proper arrangement should be made to hand over the drawings in the office of Dy CSTE-  
I/Project/IRPMU/Kanpur. After approval of the drawings/documents same should be   
collected back from the office. 

2.2.1 The supply of materials shall be as per schedule of work. However, the quantities taken in the 
schedule are based on Railways� past experience. The tenderer may give the quantities of 
equivalent items in addition to Railways items.  As described earlier also, the change in 
quantity after acceptance of tender will be acceptable only if the requirement of Railways 
change. 

2.3 Tenderer should note that the material/equipment/design documents supplied are complete 
and compatible to requirements.  

2.4  Work to be done by the Railways:  
a) Approval of designs and indoor material.  
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b) All the outdoor works and Indoor works (up till CT Rack) are being got executed by 
Railways through a different agency, and are beyond the scope of the present tender. 
Theoretically, for the purpose of this tender, these works may be treated as being done by 
Railways.  

2.5 The tenderer shall undertake study / survey of signalling systems / practices used in North 
Central Railway and make his own arrangement of drawings/documents so as to make the 
entire system successful / functional.  

3.0 TECHNICAL SPECIFICATION 

3.1 DESIGN 
i) Standards to be followed: All designs shall be prepared on CAD following General 

Signalling principles and North Central Railway practices.  
ii) The application data and Interface circuits of the existing yards will be made available by 

the Railways. 
iii)  The new yard for which application data and Interface circuits are to be designed is 

attached with the tender document. It may, however, be noted that the purpose of the 
attachment is to give the tenderer some idea of the quantum of work. The contractor 
should collect signed copy of the SIP before starting the work from the office of Dy 
CSTE-I/IRPMU/CNB. 

iv)  The contractor should have at least 2 levels of internal check, production check and 
Independent check followed by review of design at Design manager�s level before 
submitting design for IRPMU�s approval.  

v)  All the designs � application data and Interface circuits � will be approved by IRPMU. The 
onus of delivering safe design will, however be of the contractor. IRPMU�s role will be 
limited to �in principle� approval only.   

vi)  If any design deficiency is noted at any stage before and after commissioning (within 
warranty period) due to any reason whatsoever, the contractor will arrange to correct/alter 
the changes, install, Test (FAT & SAT) and commission the changes free of cost. This 
would be especially so, when a change is demanded by the Open line railways, a situation 
beyond control of IRPMU. Any arguments on whose account it is will not be accepted. 
The contractor should bid keeping these risks in mind.      

vii) The above guidelines would be applicable while designing application data and database 
design for VDU at Bhaupur as per Item 1 of the �Schedule of requirement�.   

3.2 DESIGN DOCUMENTS 
i). Procedure for approval 

a) First Tentative drawings (Red and Green copies) in 2 sets will be submitted at IRPMU 
HQs for approval. 

b) IRPMU will return one copy after correction and retain one copy for their records. 
c) After correction, the contractor will issue 2 sets of corrected Red and Green copy of 

only affected sheets.  
d) Steps 2 & 3 will repeat till the drawings are approved by IRPMU/HQs.  
e) After the drawings are approved, the final Red & Green copy and a Master  copy 

prepared from red) will be signed off at IRPMU/HQs. 
ii)  Issue of copies 

1. The Master copy of Application Logic and Interface diagram will be submitted in 
IRPMU/HQs.    

2. The true copy of �Red and Green copy� Interface will be prepared as under: 
a) One copy for Field staff - Dy CSTE/IRPMU/CNB   
b) One copy to contractor�s field staff for wiring marked �Construction copy�.  

3. Copies will be prepared out of Master copy of Interface diagrams and sent one each to 
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Dy CSTE/IRPMU/CNB (Field unit) and to Contractor�s field representative marked 
�Testing copy�.  

4.  The Testing copy will be signed by IRPMU and Contractor�s representative after 
carrying out the Bell test, before and after commissioning. It will be handed over by the 
contractor in Dy CSTE/IRPMU/CNB�s office.  

Supply of design documents as stipulated in Item 3 of the �Schedule of requirement� will be in 
accordance with above procedure.  

3.3 �AS BUILT� DOCUMENTS 
A copy of the �Testing copy� will be made and sent by the contractor to its design department 
for updating. The original tracing will be corrected to reflect the commissioning changes and 
signed off. Original tracing along with 6 sets of hard copy (and soft copy in CD) of the 
Application logic and Interface circuits for complete station/auto (all sheets) will constitute 
�As built� documents for the purpose of supply to IRPMU in accordance with Item 3 of the 
�Schedule of requirement�. 

3.4 INSTALLATION TESTING & COMMISIONING 

 i) The Installation will involve fixing of relays, terminal, fuses etc.; all indoor wiring - from 
CT rack to relays, relays to MLK II etc.  

ii) Supply of all consumables such as wiring material, phoenix terminals, fuses, trazorbs and 
diodes etc., any other material required to complete the work will be made by the 
contractor. Only relays for the work will be supplied by the Railways.  

iii)  The contractor will arrange trained personnel to carry out the wiring inside the SER/LSC. 
iv)  Any wiring alteration should be carried out by the contractor under supervision of railway 

personnel only.  
v) The contractor should arrange the required T&P to work on the Microloks, other equipment. 
vi)  The wiring should be carried out strictly in accordance with �Wiring copy� in Red and 

Green, as approved by IRPMU. 
vii) The FAT set up for testing the application data and VDU database will be provided by the 

contractor at his premises. The FAT will be carried out by contractor�s trained manpower in 
the presence of railway personnel. The FAT will be conducted for complete data and not the 
data which is altered. The contractor will make good any design deficiency as revealed in 
the FAT. After removal of all design deficiencies, and successful completion of FAT, 
IRPMU officials will approve the FAT by issuing FAT certificate. 

viii) The contractor will be responsible for providing all set up for conducting SAT. The 
trained manpower for carrying out SAT will be provided by the contractor. The SAT will be 
carried out in the presence of railway personnel. The SAT will be conducted for complete 
data and not the data which is altered. The contractor will make good any design deficiency 
or Indoor installation defect as revealed in the FAT. After removal of all design 
deficiencies, and successful completion of SAT, IRPMU officials will approve the SAT by 
issuing SAT certificate. 

ix)  The contractor will provide sufficient trained manpower to ensure smooth commissioning 
during limited block period, without affecting the traffic. During commissioning, the 
contractor should also keep his design team ready in the office to provide design changes, if 
required by the site personnel.  

x) Post commissioning, the system will be under intensive supervision of railway personnel. 
During this period, the contractor should also arrange to keep his trained staff at site for 
providing all assistance to meet any eventuality.   

 
The installation, testing and commissioning as stipulated in Item 2 of the �schedule of 
requirement� will be in accordance with above instructions.  
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3.4.1 INTERCONNECTION/WIRING 
 
Wiring of relay racks shall be carried out as per Interface diagram prepared by the contractor 
and approved by the Railways. 
 
Interconnection between terminal racks / boards and relay racks shall be   carried out by 
providing ladder arrangements/using existing ladder arrangement or by any other arrangements 
as instructed by Railway representative. 
 
It shall be possible to identify wires to all terminals by means of non- metal tag corresponding 
to the circuit and wiring plan. Contractor may adopt any other means subject to approval of the 
Railways. Tag shall be applied in such a manner that if a wire is removed from the terminal, 
the tag will remain on the wire. 
 
Where practicable the tags or labels shall be securely fastened adjacent to the terminals or 
suitably painted so that the number can be easily read. 
 
Contact numbering for the relays shall be made by the contractor as per the circuit   diagram 
approved by the railway and type of relay proposed to be used on the installation. 
 
No joints are permitted in the connection wires. 
 
Wiring in relays housing shall be uniform for like apparatus through out the installation. 
 
Wiring inside rack for relays plug in type (Metal to Carbon) shall be done with " PVC 
insulated unsheathed flame retarding type single core flexible wire1100V grade having 
l6/0.2mm annealed copper conductor and nominal cross sectional area of 0.5 Sq. mm of 
common colour code to the specification IS: 694".For wiring these relays the above wires shall 
be terminated on eyelet /lugs of standard design. 
 
After testing, the loose wires on the cable ladder shall be neatly bunched and laced with twin 
black. The contractor shall adopt suitable colour code for wiring as required by the Engineer 
in-charge. Spare conductors to an extent of 10% are to be provided on the interconnecting wire 
runs for future developments in case of multi-core cable are used. 
 
After the complete testing by the Engineer in-charge and before commissioning the 
installation, the contractor shall arrange necessary sealing leads and wires for sealing the 
relays. 
 
The nomenclature of each relay shall be painted both in front and rear side of each relay with 
contact configuration. The relay index sheet duly painted of details of relay and their position 
in the relay rack shall be manufactured out of Decolum /Nova pan sheet and fixed in the relay 
room. All the relays to be plugged shall be checked visually and defect if any, noticed shall be 
replaced, duly reporting the same to the Railways. As made relay rack wiring and contact chart 
of all relays shall be prepared in linen/polyester sheets, duly signed and handed over to 
Railways for preparation of handing -over documents to maintenance organisation. 
Suitable arrangements shall be made in the relay rack for fixing condenser and   resistance 
unit, required for slow to release feature. Letter painting shall be made against each unit to 
identify circuit for which it is used. 
 

3.4.2 Testing and commissioning consists of final testing of selection circuits, testing of cables, 
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testing of track circuits, points, signals as per SEM, and final commissioning of the entire 
signalling arrangements for traffic use. All the alterations for improving safety shall be 
carried out before commissioning as required by the Railways. The contractor shall first test 
the equipment at his own level, followed by testing done jointly with Railways. Testing 
charges will be borne by the contractor. The contractor shall provide test panel for testing at 
his own cost. The different stages and procedures for testing of indoor under outdoor 
equipment are given below as guidance. 
 
Stage I:   Testing of the interlocking 
Stage II:  Testing of the outdoor gears, i.e. Points, signals, track circuits, LC gates, etc. 
Stage III: Commissioning of system by connecting the outdoor gears to the panel. 

 

3.4.3 Testing the Interlocking 
 

3.4.3.
1 

a) Connecting the Simulation panel 
 
It shall be possible to simulate all TPRs, NWKRs/RWKRs, CHLRs, KLCRs, LXCPRs etc., 
from the simulation panel by energizing all the relays. 
 
It is desirable to have the simulation panel adjacent to LCP-VDU so that the panel indication 
can be observed simultaneously while testing. 
 
Connecting simulation panel: 
 
Simulation panel consists of two Boards 
 
Board No.1: It depicts the yard (painted) with points, track circuits, LC gates and slots. 
Switches are fixed on the board to simulate the conditions of the points, track circuits, 
interlocked LC gates, slots etc. 
 
Track circuit switches are fixed on the track. Point control switches are fixed nearer to the 
points, for small yards. For major yards the switches are grouped as point switches and track 
circuit switches. Functions requiring ON and OFF switch (with make and break facility i.e. 
two wires only.) with facility to pick up a relay in one position and drop the same in other 
position. 
 
Example: Switch OFF - Track Down- TPR dropped. Switch ON - Track pick up - TPR 
picked up. 
 
For controlling the following function the above type switches shall be used. :-i) Track 
circuits, ii), Siding point, iii) Crank handle, iv)  Slot v) LC gate 
 
Points require On and OFF switches with facility to pickup conflicting relays i.e. NWKR and 
RWKR) in two positions. (These switches require three wires.) 
 
Board No.2: To simulate the signals the electric bulbs are used as dummy loads for the ECRs 
to pick up and also to observe the aspect of the signals during testing. 
 
Wiring simulation panel to the relay room side wiring at MDF: 
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Disconnect all the links on cable termination rack. Wires from the switches are connected to 
the relay room side termination. Similarly the wires from simulation panel board. No. 2 
consisting of lamps are connected to the relay room side termination. 
 
0.6 mm multi-core cable is used for wiring the simulation boards. To reduce the voltage drop, 
more conductors are used for supply taken to the test panel and also to the negative since 
common return is used.  

3.4.3.
2 

b) Testing of Relay Interlocking consists of: 
  

Wire to wire bell-test of all sheets before soldering and after soldering.  
Plugging of all relays as per contact configuration. 

Simulation of track, points etc. from simulation panel. Clearing the signals from local control 
panel and carrying out the following tests (as per table of control) 
- Negative tests 
- Dead/Approach locking tests Route/Back locking tests 
- Testing of conflicting signals 

- Other circuits� viz., KLCR, LXPR etc. 

3.4.3.
3 

c) Testing the Outdoor gears � Not within the scope of contract 
Testing of outdoor gears - Signals- Motor operated points - Track    
circuits- Axle counters- LC gates (Interlocked). 

3.4.4 Commissioning 
 
Commissioning consists of correspondence test of signals, points, and track circuits with the 
control panel indications. 
 
Check up all signals aspects by directly feeding from cable termination rack (ll0V AC). 
 
Check up operation of points from CT rack and check whether NWRR/RWKR incoming 
feed is available (by connecting 24V DC to WI, W2, W3 & W4 as explained earlier). 
 
Check up the incoming feed of TPRs in the C.T. Rack. The above checking will confirm the 
pairing of cable conductors. 
 
Remove the wiring connection of simulation board on cable termination rack and make 
through the links of all TPRs, WKRs and signal circuits. 
 
First test the points from panel/cabin individually and conduct all tests discussed earlier 
including track locking test, correspondence between point position and NWKR/RWKR in 
relay roam. 
 
Check whether all TPRs have picked up and check up the panel indication by individually by 
dropping each track circuit correspond correctly. 
 
Check whether all other required relays viz., CHLR, LXPR, KLCR have picked up. 
 
Test all the signals from panel/cabin 
 
Check the correspondence between relay room and signal aspects which, is most important: 
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For checking the aspects of home signals, distant signals, staff (not below the rank of ESM) 
shall be deputed to site with walkie-talkie or Magneto telephone and check the 
correspondence. 
 
Remove the signal bulb at site of every aspect and check whether indication disappears on 
the panel and ECR drops in the relay room. 
 
Sealing of equipment where required shall be done. 
 
Entries shall be made in the signal history register regarding new S&T assets commissioned. 

4.0 Minimum eligibility criteria 
 

4.1 I. Tenderer(s) should have successfully executed during last three financial years (i.e. current 
year and three previous financial years), at least one work of similar nature* of not less than 
35% of the value of the present tender. 
 
II. As proof of sufficient financial capacity and organizational resources, contractor should 
have received total contract amount during the last three financial years and in current year a 
minimum of 150% of the advertised value of work. As a proof of these qualifying criteria, the 
tenderer should submit the audited balance sheet duly certified by Chartered Accountant or 
attested certificates from the employer/ client. 
 
(*) Definition of Similar Nature Works: 
�Any work involving application data designing and VDU database designing for interfacing 

with Electronic Interlocking.� 

4.2 Experience, Expertise, Infrastructure & Human Resource Availability with  the Tenderer(s) 
a) Tenderer should submit details of works to qualify similar nature of the work,  
b) list of works in hand, 
c)  list of infrastructure and  
d) List of qualified staff to execute signalling work.                                                                                                                                                                                                                                                                 

4.3 a) The tenderer(s) should submit the details of experience in works of similar nature in 
following proforma � 

 
List of Works Completed 

Descrip
tion of 
Work 

Organizati
on for 
whom 
executed 

Approx. 
value of 
contract at the 
time of award 

Date  
of 
award 

Date of 
scheduled 
completio
n of work 

Date of actual Final value 
of contract 

     Start Comple
tion 
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List of Works in Hand 
 

Description of 
work 

Contract Value Approx. value of 
balance work yet to be 
done 

Date of Award 

    
     

4.4 The tenderer shall provide a satisfactory evidence acceptable to the Railway to show that he or 
his consortium/collaboration partner �  

Not applicable  

4.5 Further information regarding capacity and capability, if required by the Railway, shall be 
promptly furnished by the tenderer and he would offer all facilities to representative of 
Railway for assessing capacity and capability by visit to his works/office. 

4.6 Offer of the tenderer(s) not submitting the requisite information is liable to be ignored.  

4.7 The tenderer(s) shall have adequate telecom facilities, computer and data network facilities, 
transport arrangement, construction machineries, tools and plants etc. for smooth execution of 
the project. 

4.8 The tenderer (s) shall furnish such documents as to establish the financial soundness of his 
company. 

5 Supply Schedule 
The time schedule for the entire work is of utmost importance. The entire work is required to 

be fully completed within 2 months from date of issue of Letter of Acceptance (LOA). 

5.1 The broad time schedule for:  
a) supply of the drawings/documents (as per Schedule of Works)  shall be as follows: 
i) Submission of design of application data & Interface diagrams � within 15 days of issue of  

LOA 
ii) Approval of designs by IRPMU � Within 7 days of submission. 
iii) Completion of FAT � within 30 days of issue of LOA.  
iv) Completion of SAT � within 40 days of issue of LOA. 
b) Completion of indoor installation � within 30 days of issue of LOA.  

5.2 The contractor shall depute adequate no. of competent Engineers / qualified staff to complete 
the drawings/documents. The entire work including supply should be completed within 8 
months of the issue of the letter of Acceptance. 

6 INSPECTION AND TEST 

6.1 Inspection of the material used for drawings/documents will be consignee. The Indian Railway 
Project Management Unit shall nominate the Inspecting Officers.   

7 PACKING AND FORWARDING 

7.1 The contractor shall pack at his own cost the stores sufficiently and properly for transit by 
rail/road, air and/or sea as provided in the contract so as to ensure their being free from loss or 
damage on arrival at their destination. 

7.2 All containers (including packing cases, boxes, tins, drums and wrappings) in which the 
contractor supplies the stores shall be considered as non-returnable and their cost as deemed to 
have been included in the contract price. 

7.3 The Contractor at his own expense shall mark each bale or package delivered under the 
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contract. Such marking shall be distinct (all previous irrelevant marking being carefully 
obliterated) and shall clearly indicate the description and quantity of the stores, the name and 
address of the consignee, the gross weight of the package and the name of the contractor with a 
distinctive number of mark sufficient for the purpose of identification. All markings shall be 
carried out with such material as may be found satisfactory by the inspecting officer as regard 
quickness of drying, fastness and indelibility.  

7.4 Materials & Equipment meant for each station shall be packed in separate boxes and marked 
with the name of station, consignee and railway. 

7.5 The inspecting officer may reject the stores if the stores are not packed and/or marked as 
aforesaid and in case where the packing materials are separately prescribed, if such materials 
are not in accordance with the terms of the contract. Such rejection of the stores by the 
Inspecting Officer shall be binding on the Contractor. 

7.6 Each bale or package shall contain note specifying the name and address of the Contractor the 
number and date of the acceptance of tender and the designation of the Controlling officer. 

8 
8.1 
 
 
 
8.2 
 
 
 
 
 
9 
 

SUPPLY AND CUSTODY OF MATERIAL 
All materials shall be supplied by the contractor at the stores Sr. Section 
Engineer/Sig./IRPMU/ North Central Railway /Juhi/Kanpur.  The transportation of all material 
from the consignee�s stores to site (station) for installation and commissioning shall also be the 
responsibility of the contractor at his own cost. 
The contractor shall be entirely responsible and shall bear all expenses towards loading, 
transport, handling and unloading for all materials equipment, machines, tools and plants etc. 
from the source of supply to the store of Sr. Section Engineer/Sig./IRPMU/ North Central 
Railway /Juhi/ Kanpur. The responsibility for damage to any equipment during transportation 
and till it is taken over by Railways shall be that of the contractor.  
   
FUTURE DEVELOPMENT 
The contractor shall supply to the railway free of charge all update, data and specifications that 
may result from developments effected by him or his collaborator in the period of currency of 
contract. The Railway reserves the right for such modified or improved versions in lieu of 
these originally quoted for, based on prices and other conditions mutually agreed upon. 
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 Section � I 
 

Chapter � 3 
 

Schedule of  
Requirement of Quantities 
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SCHEDULE OF REQUIREMENT 
 

Name of work: �Signalling works of design, installation, testing and commissioning of 
Electronic Interlocking alterations at Bhaupur and Panki-Bhaupur automatic block 
section for Phase commissioning of Third line between Panki & Bhaupur stations in 
Kanpur-Etawah section of Allahabad division of North Central Railway�. 
 

S.No. Description Unit Qty. Rate Amount 

1 Design of application data and 
Interface circuits (including 
database design of Bhaupur 
VDU) for Electronic 
interlocking alterations to be 
carried out at Station/LSC/ Auto 
blocks in connection with phase 
commissioning of 3rd line 
between Panki and Bhaupur.  
Note:  
i) Quantity 5 nos. includes 

Bhaupur station, Bhaupur 
Auto block East, LSC103, 
LSC105 and Panki West 
outer cabin.  

ii) Bhaupur VDU database 
design is not a separate item, 
but is part of application data 
designs for Bhaupur station 
and Bhaupur ABE. 

 

Per 
Stn/LSC/
AB 

5 1,45,500 7,27,500 

2 Installation, testing and 
commissioning support for 
alterations at Station/LSC/ Auto 
block. 
 

Per 
Stn/LSC/
AB 

5 1,45,500 7,27,500 

3 Supply of design documents/�As 
built� documents as detailed in 
the Preamble.  

Per 
Stn/LSC/
AB 

5 48,500 2,42,500 

 
Schedule cost 

     
16,97,500 

     

(Rupees sixteen lakhs 
ninety seven thousand five 
hundred only) 
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OFFER LETTER 
 
To 
The President of India, 
Acting through Chief Administrative Officer/ (or his successor), 
IRPMU, N C Railway, 
Shivaji Bridge (IRCOT Complex), New Delhi.  
 
Name of Work: �Signalling works of design, installation, testing and commissioning of 
Electronic Interlocking alterations at Bhaupur and Panki-Bhaupur automatic block 
section for Phase commissioning of Third line between Panki & Bhaupur stations in 
Kanpur-Etawah section of Allahabad division of North Central Railway�. 
 
Sir, I/We ����������� have read various conditions to tender hereto 
attached and hereby agree to abide by the said conditions. I/We also agree to keep this 
Tender open for acceptance for a period of 90 days from the date fixed for opening the 
same and in default thereof, I / We will be liable for forfeiture of my/our Security 
Deposit. I / We offer to do this work as detailed below at the rates quoted below: 
 
 
S. 
No 

Schedule Approximate Cost of 
Schedule 
 

Rates quoted by the tenderer (% Above/ 
Below/At Par) (Both in figures and Words) 

  
In Figures 
 

 
1. 

 
Schedule   

 
Rs. 16,97,500 
(Rupees sixteen lakhs 
ninety seven thousand 
five hundred only) 

  
In Words 
 

ABOVE 
/ 

BELOW 

 
 
I/We hereby bind myself/ourselves to complete the work within the time limits specified 
in the conditions of Tender. I/We also hereby agree to abide by the General conditions of 
Contract with latest amendments and special conditions of Contract and to carry out the 
works according to the specifications of materials and works laid down by the Railway 
for present contract. 
 
I/We declare that I/We have gone through the Rules, Regulations of Tender and Contract 
General Conditions, Special conditions, Technical specifications and other particulars 
embodied in Volume-2 and have fully understood and agree to abide by them. 
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Until a formal agreement is prepared and executed, acceptance of this Tender shall 
constitute, subject to modifications as may be mutually agreed to, a binding contract, 
between us and the President of India acting through the Chief Administrative officer, 
North Central Railway, New Delhi or the authority as indicated in the letter of acceptance 
of my/our offer for this work. 
 
 
SIGNATURE OF TENDERER [S]  
(Please affix your Seal also, if any) 
Contractor's Address:      Date: 
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Section � II 
 
 

Chapter � 1 
 
 

Instructions to Tenderer 
& 

Conditions of Tendering 
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Instructions to Tenderer & Conditions of Tendering 
 
1 GENERAL INSTRUCTIONS 
 
1.1 Tenders are invited on behalf of President of India acting through Chief 

Administrative Officer/ IRPMU, Shivaji Bridge, New Delhi from established and 
reliable contractors for the work:  

 �Signalling works of design, installation, testing and commissioning of Electronic 
Interlocking alterations at Bhaupur and Panki �Bhaupur automatic block section for 
Phase commissioning of Third line between Panki & Bhaupur stations in Kanpur-
Etawah section of Allahabad division of North Central Railway�. 

 
1.2 The Preamble, Schedule of requirement of quantities, General Conditions of 

contract, Special Conditions of Contract, Instructions to tenderers and conditions of 
tendering, all Annexure & Forms etc. shall, hereafter, be collectively referred to as 
the "Tender papers".  

 
1.3 Address of correspondence 
 
     (a) Prior to award of the contract: 
 

Dy Chief Signal and Telecommunication Engineer - I (Dy CSTE-I), 
Indian railway project management unit (IRPMU), 
Old microwave building, North Central railway,  
JUHI, KANPUR - 208014 
Telephone No. +91 512 2653295, 9794864000 (mobile). 
 

     (b) After the award of the Contract: 
 

Dy Chief Signal and Telecommunication Engineer �I (Dy CSTE-I), 
Indian railway project management unit (IRPMU), 
Old microwave building, North central railway,  
JUHI, KANPUR - 208014 
Telephone No. +91 512 2653295, 9794864000 (mobile).  
 

2.  INTERPRETATIONS 
 

The following terms wherever occurring in the tender papers and wherever used 
throughout the execution of the work, shall, unless excluded by or repugnant to the 
context, have the meaning attributed there to as follows: - 
 
"CONTRACT" Means the Agreement or Work Order resulting from the acceptance 
by the Purchaser of this tender either in whole or in part.   
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"CONTRACTOR� Means the successful Tenderer, i.e., the Tenderer whose Tender 
has been accepted either in whole or in part. 
 
�CONTRACTOR�S REPRESENTATIVE� Shall mean a person in supervisory 
capacity who shall be so declared by the contractor and who shall be authorised 
under a duly executed power of attorney to receive materials issued by the 
Purchaser to the Contractor for the works.  He shall be responsible for proper 
execution of works at each or all places and shall take orders from Purchaser's 
Engineers and carry out the same. 
 
"ENGINEER" Shall mean the Divisional Engineer/Divisional Electrical 
Engineer/Divisional Signal & Telecom. Engineer or the Assistant Engineers in 
executive charge of the Railway works and shall include the superior officers of the 
Railway.   He is responsible for ensuring that all field works covered by the 
contract are carried out in accordance with approved designs, drawings and 
specifications and conditions of contract as agreed to.   

 
�ENGINEER�S REPRESENTATIVE"  Shall  mean  the   Sr. Section Engineers/ 
Section  Engineers  in direct charge of  the  works  of Signal  &  
Telecom./Civil/Electrical  Engineering  department  of Railway.  
 
"EQUIPMENT� Means all or any equipment considered necessary by the 
Purchaser's Engineers for the satisfactory operation, as a whole, of the installations. 
 
�GENERAL MANAGER"   Means the officer  in Administrative charge of this 
Railway and shall mean and include the officers to whom  the functions are 
delegated.  His postal address shall be intimated to the successful Tenderers in due 
course.      
 

 "MONTH� Means One English Calendar Month.      
 
"MATERIALS� Means all equipment, components, fittings and other materials 
including raw materials required to complete the work. 
 
"PURCHASER� Means the President of India acting through his accredited officers 
or any one of them.  The Chief Project Manager / IRPMU, North Central Railway 
New Delhi shall be deemed to be one of such accredited officers. 
  
Subject as otherwise provided in this contract, all notices to be given and all other 
action to be taken on behalf of President of India may be given or taken on his 
behalf by General Manager, North Central Railway Allahabad/ Chief 
Administrative Officer, North Central Railway New Delhi or any other 
representative of the North Central Railway Administration nominated by him. 
 

    

pdfMachine  
 A pdf writer that produces quality PDF files with ease! 

Produce quality PDF files in seconds and preserve the integrity of your original documents. Compatible across 
nearly all Windows platforms, simply open the document you want to convert, click “print”, select the 

“Broadgun pdfMachine printer” and that’s it! Get yours now! 

http://www.pdfmachine.com?cl


Signature of contractor                                 Page 25 of 90                                 Dy CSTE-I/IRPMU/CNB 

�PURCHASER�S ENGINEERS"  Means the Chief Administrative Officer / 
IRPMU North Central Railway   or successor  who  will  decide  all  matters  
relating  to  survey, design, manufacture,  installation  and commissioning of  the  
plant  and equipment at site.  
 
"RAILWAY"  Shall mean the President of the Republic of India or the 
Administrative Officers of the Railway or of the successor Railway  authorised  to 
deal with any matters  with  which  these present are concerned on his behalf.  
 
"SUB-CONTRACTOR"    Means  an  individual  or  a   firm   of Contractor or a 
Company registered under Indian Company Act or an approved  supplier  of 
materials to whom the  Contractor  sublets portions of the contract after obtaining 
specific prior  approval of the Purchaser in writing to sub-letting of contract. 

 
"SITE"   Means the areas to be taken up for  the   execution of  works,  together  
with any other area or areas  as  shall  be determined  by the Purchaser's Engineers, 
which may be placed  at the  disposal of the Contractor for the purpose of  the  
contract and also such area or areas used for store yards, works yards  or workshop  
in proximity of the works as the  Purchaser'  Engineers may have authorised as an 
extension of the site, irrespective  of the  terms  and conditions under which they 
are occupied  by  the Contractor.  
 
"TENDERER"   Means and includes any firm of engineers or Contractors or any 
company or body, corporate or otherwise, who submit the Tender which has been 
invited. 
         
�WORK OR WORKS"  Means all or any of the items of the  work for   which  the  
Tenderer/ Contractor   has   Tendered/contracted according  to  the specifications, 
drawings and  Annexure hereto annexed  or to be implied there from, or incidental 
thereto or  to be   hereafter   specified  or  required  in   such   explanatory 
instructions and drawings, being in conformity with the  original specifications, 
drawings, Annexure and schedules, and also  such instructions and drawings 
additional to the aforementioned as may from  time to time be issued by the 
Purchaser's  Engineer  during the progress of the contracted work. 
 
"WRITING"   Includes all matters written, typewritten or printed either in whole or 
in part. 
 

3. LOCAL CONDITIONS  
 
3.1 It  will be imperative for each tenderer to  fully  acquaint himself  with  all the local 

conditions and factors  which  would have  any effect on the performance of the 
contract and  cost  of the  stores.  The purchaser shall not entertain any request for 
clarifications from the tenderer regarding such local conditions.  No request for the 
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change of price, or time schedule of delivery of stores shall be entertained after the 
offer is accepted by the purchaser on account of any local condition or factor. 

 
3.2 In the event of the tenderer desiring to have a field survey before furnishing his 

quotations, he may apply to Railways for permission in this regard.  Such 
permission will be given in writing by the Railways but the expenses in this regard 
will be borne by the tenderer completely. 

 
3. 3 The intending tenderer is advised to study the tender papers carefully. Any 

submission of a quotation by the tenderer shall be deemed to have been done after a 
careful study and examination of these documents with full understanding of the 
implication thereof.  These conditions and specifications shall be deemed to have 
been accepted unless otherwise, specifically commented upon by the Tenderer in 
his quotation.  Failure to adhere to anyone or all these instructions may render his 
offer liable to be ignored without any reference. 

 
3.4 Should a tenderer find discrepancies in or omission from the drawing or any of the 

Tender papers or he has any doubt to their meaning, he should at once notify the 
Railway who may send a written clarification to all tenderers. 

 
4. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATION & 
 DRAWINGS 
 
4.1 The tenderer shall indicate paragraph by paragraph for each section and each clause 

and sub-clause of the tender document - Pre-amble, Instructions to tenderers and 
conditions of tendering, Special conditions of Contract, Technical Specifications & 
Installation practices, that either his tender complies in every respect with the 
requirements of each clause and sub-clause or if not, precisely how they differ from 
the requirements of the tenderer.  In later case, the tenderer shall enclose a separate 
statement as per pro-forma given, indicating only the deviations for any clause or 
sub-clause which he proposes with "detailed justifications for deviations proposed".  
The purchaser, reserves the right to accept or reject these deviations and his 
decision thereon shall be final. (Form 5).  

 
4.2 The equipment & material offered shall be in accordance with the drawings and 

specifications.  Details of variation from the drawings and specifications, if any, 
should be clearly indicated and in such an event, a certificate from the users must 
be furnished to the effect that the product offered performs the requisite functions 
satisfactorily, & is an alternative acceptable in one or more other countries.  The 
name of users in those foreign countries should also be indicated.  

 
4.3     Firms who have not carried out the works and supplied the items tendered for in 

this case for the Indian Railways in the past should give details of supplies and 
works carried out and the customers along with their performance certificates. 
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5. EARNEST MONEY/BID GUARANTEE 
 
5.1    The tenderer shall deposit in favour of the Dy FA & CAO, IRPMU, New Delhi, a 

sum of Rs. 33950/-(Rupees Thirty three thousand nine hundred and fifty only). 
 
5.2 The Earnest Money should be furnished either in cash or in any of the following 

forms: 
 
(a)  Deposit receipt, pay orders, Demand Drafts. These should be either of the State 

Bank of India or any of the Nationalized Bank.  No confirmatory advice from the 
Reserve Bank of India will be necessary. 

 
(b)  Deposit receipt executed by the Schedule Banks (other than the State Bank of India 

and the Nationalized Banks) as defined in RBI Act, 1934.  
 NOTE:    (a)   In case the Earnest Money is deposited in cash the payment should 

be made to the Chief Cashier, North Central Railway, Allahabad and cash receipts 
obtained from him should be furnished along with the tender. 

 
(b)  Deposit receipts, Pay Order and Demand Drafts should be drawn in favour of   the 

Dy FA&CAO, IRPMU, New Delhi, and endorsed "Account Payee".  These 
instruments should be valid at least for the period covering the validity of the offer. 

 
5.3 No reference to the previous deposit of Earnest Money & Security Deposit for 

adjustment against the present tender will be accepted and any request for recovery 
from any Security Deposit against present tender will not be entertained. 

 
5.4 The Earnest Money shall remain deposited with the Purchaser for the period of 90 

days from the date of opening of the tender.   If the validity of the offer is extended, 
the Earnest Money Deposit duly extended shall also be furnished, failing which the 
offer after the expiry of the aforesaid period shall not be considered by the 
Purchaser.  

 
5.5 No interest will be payable by the Purchaser on the Earnest Money. 
 
5.6 The Earnest Money deposited is liable to be forfeited if the tenderer withdraws or 

amends, impairs or derogates from the tender in any respect within the period of 
validity of his offer. 

 
5.7 If the successful tenderer fails to furnish a Contract Performance Guarantee  as 

required in the Special Conditions of Contract and fails to return the formal contract 
duly signed within 15 (fifteen) days of the receipt of the formal contract, then the 
Earnest Money shall be liable to be forfeited by the Purchaser. 
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5.8 The Earnest Money of all unsuccessful tenderers will be returned by the Purchaser 
within reasonable time after the finalisation of the tender. 

 
5.9 Any tender not accompanied by Earnest Money in one of the approved forms will 

be summarily rejected. 
 
6.         SUBMISSION OF OFFERS 
 
6.1 All offers in the prescribed forms should be submitted before the time and date 

fixed for the receipt of the offers.  Offers received after the stipulated time and date 
will be dealt with as per rules in vogue in the Railways. 

 
6.2 In case the date of opening happens to be a holiday or Bandh, the tender will be 

received and opened at the same time on the next working day. 
 
6.3 All offers shall be either type written or written neatly in indelible ink in English.   

Each page of the offer must be numbered consecutively. A reference to total 
number of pages comprising the offer must be made at the top right hand corner of 
the top page. All the supporting documents should be submitted either in original or 
duly attested by a gazetted officer or notary public unless stated otherwise in these 
documents. The original documents shall be produced for verification when called 
for. 

 
6.4 All copies of the tender paper shall be signed in ink by the tenderer on each page 

including closing page, in token of his having studied the Tender papers carefully. 
 
6.5 RATES IN FIGURES & WORDS: - All prices and other information like discounts 

etc. having a bearing on the price shall be written both in figures and in words in 
the prescribed offer form.   In case of difference in words and figures the amount 
written in words will be taken into consideration. 

 
6.6 ATTESTATION OF ALTERATION: - No scribbling is permissible in the tender 

documents.   Tender containing erasures and alterations in the tender documents are 
liable to be rejected. Any correction made by the tenderer/tenderers in his/their 
entries must be attested by him/them. 

 
6.7 The tenderer shall submit his tender in sealed cover.  The tender shall be complete 

in all respects. 
 
6.8 The envelope should bear the tender number with description and date of 

closing/opening clearly written on it and addressed to the Deputy Chief Signal & 
Telecommunication Engineer-I, Old Microwave Building, Juhi, Kanpur.  

 
(a)   The bid shall consist of the following:- 
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i) Offer letter complete. Form No.1 

 
ii)   Schedule of Supply and Execution offer � rate/amount against each item. 
 
iii)  Earnest money in prescribed form. (Para 5.0 of I.T.T.) 
 
iv) Clause-wise compliance to tender conditions & Statements of deviations.                  

Form No. 5 (Para 4 of I.T.T.)  
 
v) Tenderer's credentials and willingness of original manufacturer as per Form No.13 

Qualifying Criteria (General) (Para 18.1 of I.T.T.). 
 
vi)  Similar works executed. (Para 18.2 of I.T.T.). 
 
vii)  Works in hand (para 18.2 of I.T.T.). 
 
viii)  Income Tax Clearance Certificate, audited balance sheet (Para 18.3 of I.T.T.). 
 
ix)  Engineering Organization (Para 18.5 of I.T.T.). 
 
x)  Construction Machinery (Para 18.6 of I.T.T.). 
 
xi)  Details of recommended Spares with quantities (S.C.C. Para 13). 
 
xii)  Details of special tools & installation materials (S.C.C. Para 11). 
 
xiii)  System Performance Guarantee (Para 22 of I.T.T.). 
 
xiv)  Tenderers scheme of work and Time Schedule (Para 12 of I.T.T.). 
 
xv)  Complete technical data and particulars of the equipment offered, as specified in 

the Tender papers together with descriptive literature, leaflets etc. Drawings, if any, 
complete with list (Para 18.4 of I.T.T.). 

 
xvi) Name of manufacturers, place of manufacture and the certificate for proven design 

and performance (Para 18.4 of I.T.T.) 
 
xvii)  Technical proposal of the tenderer in conformity with system design or alternative 

proposal of the tenderer, if any. 
 
xviii)   Any other information desired to be submitted by the tenderer. 
 
7. CONSTITUTION OF FIRM & POWER OF ATTORNEY 

    

pdfMachine  
 A pdf writer that produces quality PDF files with ease! 

Produce quality PDF files in seconds and preserve the integrity of your original documents. Compatible across 
nearly all Windows platforms, simply open the document you want to convert, click “print”, select the 

“Broadgun pdfMachine printer” and that’s it! Get yours now! 

http://www.pdfmachine.com?cl


Signature of contractor                                 Page 30 of 90                                 Dy CSTE-I/IRPMU/CNB 

  
7.1 Any individual(s) signing the tender or other documents connected therewith 

should specify whether he is signing: - 
 
(a) As sole proprietor of the concern or as attorney of the sole proprietor; 
 
(b)  As a Director, Manager or Secretary in the case of Limited Company duly 

authorised by a resolution passed by the Board of Directors or in pursuance of the 
authority conferred by Memorandum of Association.  

 
7.3 The Railway will not be bound by Power of Attorney granted by the tenderer or by 

the changes in the composition of the firm made subsequent to the execution of the 
contract.   It may, however, recognize such power of attorney and advice, the cost 
of which will be chargeable to the contractor.  These charges have been fixed at 
Rs.100/- (Rs. One Hundred only) payable by the tenderer at the time of submitting 
the Power of Attorney for Scrutiny and legal advice. 

 
7.4 In case where the Power of Attorney partnership deed has not been executed in 

English, the true and authenticated copies of the translation of the same by 
Advocate, authorised translators of Courts and Licensed Petition Writers should be 
supplied by the Contractor(s) while tendering for the work. 

 
7.5 The cancellation of any documents such as Power of Attorney etc. should be 

forthwith communicated by the contractor to the Railway Administration in writing 
failing which the Railway Administration shall have neither responsibility nor 
liability for any act so taken on the strength of the said documents. 

 
8.        UNIT PRICES 
 
8.1 The Unit Prices should be quoted by the Contractor after taking all the relevant 

factors into consideration and these should be Firm and all inclusive without any 
variation clauses. The prices shall be quoted in Indian rupees for the units under 
metric system. Reference may be made to Para-38 of Special Conditions of 
Contract. 

 
9.        VALIDITY OF OFFER 
 
9.1 The tenderer shall keep the offer open for a minimum period of 90 days from the 

date of opening of the tender.  Within that period, the tenderer can not withdraw his 
offer subject to the period being extended further if required by mutual agreement 
from time to time.  Any contravention of the above condition will make the 
tenderer liable for forfeiture of his Earnest Money Deposit.  

 
10. RATES DURING NEGOTIATION 
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10.1 The tenderer/s shall not increase his/their quoted rates in case the Railway 

Administration negotiate for reduction of rates, such a negotiation shall not amount 
to cancellation or withdrawal of the original offer and the rates originally quoted 
will be binding on the tenderer/s. 

 
11. INCOME TAX CLEARANCE CERTIFICATE 
 
11.1 The Tenderers are required to enclose along with the tender a Photostat copy of the 

valid Income Tax clearance certificate duly attested by Notary Public.  The 
Tenderer will however submit the original Income Tax clearance certificate 
whenever asked for by the purchaser for verification. 

 
12. PERIOD OF COMPLETION & TIME PROGRESS GRAPH 
 
12.1 The works/work are/is to be completed within a period as mentioned in preamble 

from the date of issue of Letter of Acceptance of the tender. 
 
12.2  The Tenderer shall enclose with his offer the scheme of work and time schedule in 

the form of PERT chart indicating all activities & showing the period of time that 
he will take for the various items of work listed therein.   The Tenderer shall 
indicate in the form of notes to the schedule the assumptions and the basis adopted 
for the preparation of the time schedule. 

 
12.3 The Successful Tenderer shall, however, submit their final programme in 

consultation with Engineer of the project in terms of clause 6 of Special Condition 
of Contract. 

 
13.     OPENING OF TENDER 
 
13.1 The tender will be opened at the time & date of opening of the tender given in the 

preamble in presence of such Tenderers/Representatives who choose to be present. 
 
13.2 If the offers are sent by post, should be sent only by registered post with 

acknowledgement duly addressed to The Deputy Chief Signal & 
Telecommunication Engineer-I, Old Microwave Building, Juhi, Kanpur clearly 
indicating the contents as given in para 6.8. Offer sent by post must reach the office 
of Deputy Chief Signal & Telecommunication Engineer-I, Old Microwave 
Building, Juhi, Kanpur before the closing time and date given in the preamble. 

 
14.     NON-TRANSFERABILITY & NON-REFUNDABILITY 
 

The tender documents are not transferable. The cost of tender paper is not 
refundable. 

    

pdfMachine  
 A pdf writer that produces quality PDF files with ease! 

Produce quality PDF files in seconds and preserve the integrity of your original documents. Compatible across 
nearly all Windows platforms, simply open the document you want to convert, click “print”, select the 

“Broadgun pdfMachine printer” and that’s it! Get yours now! 

http://www.pdfmachine.com?cl


Signature of contractor                                 Page 32 of 90                                 Dy CSTE-I/IRPMU/CNB 

 
15.      ERRORS OMISSIONS & DISCREPANCIES 
 

The Contractor(s) shall not take any advantage of any misinterpretation of the 
conditions due to typing or any other error and if in doubt shall bring it to the notice 
of the Engineer, without delay.  In case of any contradiction only the printed rules, 
and books should be followed and no claim for the misinterpretation shall be 
entertained. 

 
16.     WRONG INFORMATION BY TENDERER 
 

If the tenderer/s deliberately gives/give wrong information in his/their tender, 
creates/create circumstances for the acceptance of his/their tender, the Railway 
reserve the right to reject such tender at any stage. 

 
17. CONSORTIUM BIDS 
 
 Not applicable. 
  
18.    QUALIFICATION CRITERIA 
 
18.1 GENERAL 
 
18.1.1 Qualification criteria under this para lays down minimum acceptable 

qualifications in various areas to ensure that qualified bidder has necessary 
experience, expertise, financial and human resources to successfully complete the 
project.  

 
18.1.2 If the tenderer proposes to buy any equipment from other suppliers/sources, 

documents indicating their willingness to supply the equipment and provide 
technical support to the tenderer that may be required during installation, 
commissioning and warranty period and later on directly to the railways, shall be 
included in the tender. Qualification documents and other details for such supplier 
shall be included in the tender. 

 
18.1.3 The tenderer should submit the details of experience in works and services in 

projects of similar nature bringing out clearly the expertise in the equipment 
manufacture, installation etc.   

 
18.1.4  The tenderer shall complete the pro-forma at Form No.13 and submit a certificate 

from the original user for whom the project was undertaken certifying the date of 
award of contract, date of completion, date of commissioning and the present 
working state of the system so established.  The tenderer shall provide these 
details for all the projects that he has executed which satisfy the minimum 
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requirements in each case. 
 
18.2 MINIMUM ELIGIBILITY 
 

The tenderer should have minimum eligibility criteria as given below: 
 

1. Tenderer(s) should have successfully executed during last three financial years (i.e. 
current year and three previous financial years), at least one work of similar nature* 
of not less than 35% of the value of the present tender. 

2. As proof of sufficient financial capacity and organizational resources, contractor 
should have received total contract amount during the last three financial years and 
in current year a minimum of 150% of the advertised value of work. As a proof of 
these qualifying criteria, the tenderer should submit the audited balance sheet duly 
certified by Chartered Accountant or attested certificates from the employer / client.  

 
  (*) Definition of Similar Nature Works: 

�Any work involving application data designing and VDU database designing for 
interfacing with Electronic Interlocking.� 

 
a. LAST DATE OF SUBMISSION 

 
The Tender shall be submitted on 14th July 2010 up to 14.00 Hrs in the office of 
Deputy Chief Signal & Telecommunication Engineer-I, Old Microwave Building, 
Juhi, Kanpur. 
 

6. DATE OF OPENING OF TENDER 
 

The Tender will be opened at 15.00 Hrs on 14th July 2010 in the office of Deputy 
Chief Signal & Telecommunication Engineer-I, Old Microwave Building, Juhi, 
Kanpur. 
 

7. COMPLETION PERIOD OF WORK 
 

The entire work is to be completed within 2 (Two) months from the date of issue of 
Letter of Acceptance.   
 

18.3 FINANCIAL 
 
18.3.1 The tenderer should produce: 
 
i) Latest Income Tax clearance certificate. 
  

 ii)   Audited Balance Sheet and Income statement of just concluded year. 
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18.3.2 The tenderer shall furnish such documents as to establish the financial soundness 
of his company as well as that of other companies if more than one company is 
involved in bidding for this tender.  The latest balance sheet, audited or certified 
by a neutral agency shall be furnished. 

 
18.3.3 The bidder shall submit required information in a separate Annexure and also a 

certificate from the user for whom the project was executed about the correctness 
of the dates involved and satisfactory performance of the equipment/system.  

 
18.4 TECHNOLOGY & EQUIPMENT 
 
18.4.1 The tenderer shall clearly identify the sources from which the equipment to be 

supplied under this tender will be obtained.   
 
18.4.2 All equipment proposed to be used shall be of proven design and performance. 

The equipment of same family shall have been successfully commissioned and 
remained in service at least for a period of one year on the date of tender 
submission. However, the tenderer shall supply latest version of the equipment 
under the standard. Certificate from the actual user of the equipment about 
satisfactory performance shall be enclosed with the tender. Any equipment 
proposed to be manufactured with foreign collaborator shall be covered by the 
performance guarantee of the foreign collaborator.   

 
18.4.3 SOFTWARE 
 

Software version of the equipment being supplied should be latest and must be 
indicated. 

 
18.4.4 All the software upgrades and / or patches required for the maintenance of the 

system supplied will be implemented free of cost at each site for seven years by 
respective bidders.   Acceptance Testing of the system will be got done by him 
through authority designated by Railways for all functions of all systems after the 
implementation of the maintenance Software Upgrades / Patches in each system. 

 
18.5 ENGINEERING ORGANISATION 
 
18.5.1 The tenderer shall make an assessment of the requirement of personnel for 

execution of this project and shall give details as to how he proposes to mobilise 
all technical manpower required for the project.  Details of the qualification and 
experience of the personnel identified for project execution shall be included in 
the tender. 

 
18.5.2 The successful tenderer shall appoint a Project Manager who has adequate 

experience in project management of similar nature. Unless the railways so desire, 
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the Project Manager should preferably be retained till all the obligations under the 
contract have been fulfilled. 

 
18.5.3 Tenderer shall advise the number of Engineers, Supervisors and Cable 

Jointers/Artisans employed by him or going to be employed by him with their 
names, qualifications bio-data and experience in this particular trade under 
consideration along with the Tender positively. Irrevocable letters of commitment 
of the said Supervisors and Key Technicians/Artisans for doing the work shall be 
furnished along with Tender Papers if they are not already in employment of the 
Tenderer. 

 
18.6 CONSTRUCTION MACHINERY 
 

The firm should have minimum construction machinery, Tools and plants, test & 
measuring instruments, Vehicles etc., details of which will be furnished by  them 
along with the bid. 
             
 No tools and plants, scaffolding materials for shuttering, entering, shoring etc. 
shall be supplied by the Railway and contractor will have to make his own 
arrangement for execution of the work. 

   
19  DETERMINATION OF RESPONSIVENESS  
 
19.1 Purchaser will determine whether each bid is substantively responsive to the 

equipment of the bidding documents.     
  
19.2 For the purpose of this Clause, a substantively responsive bid is one, which 

conforms to all the terms, conditions and specifications of the bidding documents 
without material deviation or reservation. A material deviation or reservation is 
one, which affects in substantial way the scope, quality or performance of the 
works, or which limits in any substantial way, inconsistent with the bidding 
documents, the Purchaser�s right or the bidder�s obligations under the Contract and 
the rectification of which deviation or reservation would affect unfairly the 
competitive position of other bidders presenting substantively responsive bids. 

 
20. CORRECTION OF ERRORS  

 
20.1 Bids determined to be substantively responsive will be checked by the Purchaser 

for any arithmetic errors in computation and summation. The Purchaser will correct 
errors as follows: - 
 
a) Where there is a discrepancy between amounts in figures and in  words, the  
amount in words will govern; and 
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b) Where there is a discrepancy between the unit rate and the total  amount  
derived from the multiplication of the unit rate and the  quantity, the unit rate as 
quoted will govern, unless in the opinion of  the Purchaser there is an obviously 
gross misplacement of the decimal point in the unit rate, in which event the total 
amount as quoted will govern and the unit rate will be corrected. 
  

20.2 The amount stated in the Form of Bid will be adjusted by the Purchaser in 
accordance with the above procedure for the correction of errors and with the 
concurrence of the bidder, shall be considered as binding upon the bidder. If the 
bidder does not accept the corrected amount of bid, his bid will be rejected and the 
bid security will be forfeited.  

 
21. CONVERSION TO SINGLE CURRENCY i.e. RUPEES 
 

Should there be any necessity of conversion to a single currency i.e. Indian Rupees 
for the purpose of evaluation and comparison of offers, the Purchaser will convert 
the foreign currency content of each tender received into Rupees at the selling 
exchange rate for each currency established by the Reserve Bank of India or any 
other Commercial Bank in the Purchaser's country, for similar transactions on the 
earlier of the following date, namely, on the day twenty eight days before the latest 
date of tender opening.  

 
22. SYSTEM PERFORMANCE GUARANTEE 
 
22.1  Since the design of the system to achieve the end objective shall be checked and 

confirmed by the contractor and the supply of the materials will be according to this 
system design, the tenderer shall give unqualified and unconditional guarantee that 
when the equipment supplied by him is installed and commissioned at site, it shall 
achieve the desired objective and that in the event of performance of the system 
when installed not complying with the end objective or with the specifications,  he  
shall provide further inputs to enable the Railways to realise the  end objectives  
with full compliance of the specifications  contained in  these documents.  No 
additional payment will be made  to  the contractor  for  supply  of  any  additional  
goods  and  service required in this regard. 

 
22.2 This certificate in the pro-forma given in Form No.7, shall accompany the offer.  

Absence of this certificate which will form part of the agreement shall disqualify 
the tenderer automatically. 

 
23. AUTHORITY FOR ACCEPTANCE 
 

The authority for the acceptance of the tender will rest with the Purchaser.  The 
purchaser shall not be bound to accept the lowest or any tender or to assign any 
reason for non-acceptance or rejection of a tender.  The purchaser reserves the right 
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to accept any tender in respect of the whole or any portion of  the work specified in 
the tender paper or to  sub-divide  the work among different Tenderers or to reduce 
the work or to accept any  tender  for  less  than  the  tendered  quantities   without 
assigning any reason whatsoever. 

 
24. PURCHASE PREFERENCE 
 

10% purchase preference of lowest valid bid price, other things being equal for 
product & services will be admissible for Central Public Sector Under taking in this 
tender subject to satisfaction of all other Terms & Conditions. 
 

25.  AGREEMENT 
 

The successful tenderer/s shall be required to execute an agreement with the 
President of India acting through the Chief Administrative Officer, IRPMU, Shivaji 
Bridge (IRCOT complex) New Delhi 110001 or his accredited officer for carrying 
out the work according to the tender documents as indicated in para 2 of Special 
Conditions of Contract. 

 
26.  TENDERER'S ADDRESS 
 

Tenderer shall state in the tender his postal address fully and clearly. Any 
communication sent to the tenderers by post at his said address, shall be deemed to 
have reached the tenderer duly & timely, not withstanding the fact that the 
communication could not reach the tenderer at all or in time for whatever reason.  
Important documents shall be sent by Registered post.  

 
27. FOREIGN EXCHANGE 
 

No foreign exchange and/or import license will be released/provided to the 
contractor in connection with this contract.
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Section � II 
 

Chapter � 2 
 

Special Conditions of 
Contract 
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Special Conditions of Contract 

 
 

1. TENDER DOCUMENTS 
 
2. AGREEMENT 
 
3. SECURITY DEPOSIT & CONTRACT PERFORMANCE GUARANTEE 

 
4.  CONTRACTOR'S OFFICE & STORES DEPOT 

 
5. USE OF RAILWAY LAND 
 
6. PROGRAMME OF WORK/OBLIGATION TO CARRY OUT ENGINEER�S 

INSTRUCTIONS 
 
7. COMPETENT SUPERVISORS 
 
8. MATERIAL SUPPLIED BY RAILWAYS 
 
9.  MATERIAL SUPPLIED BY CONTRACTOR 
 
10. OTHER RAILWAY STORES: 
 
11. TESTING & MEASURING INSTRUMENTS, SPECIAL TOOLS AND     
      INSTALLATION MATERIAL 
 
12. SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION,    
       DRAWINGS & COMPLETION PLANS ETC.   
 
13. SPARES 
 
14. LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT 
 
15. QUALITY ASSURANCE 
 
16. EQUIPMENT EVALUATION AND APPROVAL 
 
17. INSPECTION OF MATERIALS 
 
18. INSPECTION OF WORKS 
 
19. QUANTUM OF WORK AND VARIATION IN QUANTITIES 
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20. ADDITION/REDUCTION OF WORK 
 
21. SUBLETTING AND ASSIGNMENT 
 
22. EXECUTION OF WORK 
 
23. PROGRESS REPORTING 
 
24. MAINTENANCE OF WORKS 
 
25        CLEARANCE OF SITE 
 
26. PROVISIONAL ACCEPTANCE 
 
27. PLACING IN SERVICE & MAINTENANCE SUPERVISION 
 
28 FINAL ACCEPTANCE 
 
29. WARRANTY 
 
30. TRAINING 
 
31. INFRINGEMENT OF PATENTS 
 
32. LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 
 
33. DEFAULT & DELAYS 
 
34. LOSS SUSTAINED DUE TO DEFAULT AND DELAY 

 
35.  PENALTY FOR DELAY IN COMPLETION 
 
36. EXTENSION OF TIME 
 
37. CONTRATOR'S LIABILITIES FOR COSTS AND DAMAGES 
 
38. UNIT PRICES 
 

39. MEASUREMENT OF WORKS 
 

40.        TERMS OF PAYMENT 
 
41. ON ACCOUNT PAYMENT 
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42. FINAL SETTLEMENT 
 
43. CERTIFICATE FOR MODVAT BENEFITS ON BILLS: 
 
44. DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 
 
45.   TAXES 
 
46. INSURANCE 
 
47. FORCE MAJEURE CLAUSE 
 
48. SETTLEMENT OF DISPUTE AND ARBITRATION 
 
 

  
***** 
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SPECIAL CONDITIONS OF CONTRACT 
 
 

1. TENDER DOCUMENTS 
 

1.1 The goods and services required, bidding procedure and contract terms are 
prescribed in the tender documents.   Bid documents can be obtained from 12-06-
2010 to 13-07-2010 from 10.30 Hrs. to 16.00 Hrs. on every working day in the 
office of Dy CSTE-I/IRPMU, Old Microwave Building, N C Railway, Juhi, 
Kanpur, after depositing Rs 5,000/- (Rupees Five Thousands only) in the form of 
Demand draft/ Pay Order/Deposit Receipt made in favour of Dy FA & CAO, 
IRPMU, New Delhi. The attention of tenderer is invited to the following 
documents: 
 
Section-I:       Preamble along with Schedule of Requirement of quantities.  
 
Section-II: Chapters 
   1. Instructions to Tenderers and conditions of tendering. 
                2.  Special Conditions of Contract. 
                  3. Tender Forms    
 
 
Misc I) General Conditions of Contract (G.C.C.)   as amended by advance 

correction slips issued up to date.  

 II) IRS conditions of contract for the stores department with up to   date 
modification (CCSS). 

General Conditions of Contract (G.C.C.) as amended by advance correction slips 
issued up to-date and IRS conditions of contract for  the   stores department with 
up to date modification (CCSS)  can be  obtained, if need be, from the office  of  
the CAO/IRPMU/New Delhi after  paying the cost prescribed for it in the form of 
Bank Draft in favour of Dy FA&CAO/IRPMU, New Delhi.  

  
1.2  If the Tender submitted by a tenderer is accepted and the contract awarded to the 

Tenderer, the various works coming under purview of the contract shall be 
governed by tender documents mentioned above.   Where there is any conflict 
between the instructions to tenderers and conditions of tendering and special 
conditions of contract, Tender forms, annexures etc. on one hand and General 
Conditions of Contract on the other, the former shall prevail. 

 
1.3 Any  Special  conditions  stated by  the  Tenderer  in  the covering letter submitted 

along  with the tender shall be deemed to be  a  part  of the Contract to such extent 
only,  as  have  been explicitly accepted by the Railway. 
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1.4 The expression General conditions of contract (GCC), wherever occurring in these 
papers shall be deemed to mean the General conditions of contract, 1969 of 
Northern Railway department as amended by advance correction slips issued up-
to-date.   

 
2. AGREEMENT 
 

The successful Tenderer shall within 15 days  after  having been  called  upon  by 
notice to do so be  bound  to  execute  an agreement based on accepted rates and 
conditions, in such form as the  Railways may prescribe, and lodge the same with 
the  Railway together  with  the conditions of  contract,  specifications  and 
Schedule of prices referred to therein duly completed.  The form for agreement is 
included in Section II, Chapter-III (Form No.3). 

 
3.        SECURITY DEPOSIT & CONTRACT PERFORMANCE GUARANTEE  
 
3.1 SECURITY DEPOSIT 
 
(i) Security deposit shall be 5% of the contract value. 
(ii) The rate of recovery shall be @10% of the bill amount till the full security deposit 

is recovered. The EMD of successful tenderer will be retained as part of Security 
deposit and will be adjusted in Security deposit, with only money over and above 
the Earnest money that will be recovered.  

(iii) Security deposit will be recovered only from the running bill of the contract and 
no other mode of collecting SD as in the form of instruments like BG, FD etc 
shall be accepted towards Security Deposit. 

(iv) No interest will be payable upon the Security Deposit or amounts payable to the 
contractor under this contract. 

 
Security Deposit will be returned to the contractor after physical completion of 
work, maintenance period and warranty if any as certified by competent authority 
and settlement of all dues and disputes. The competent authority shall normally be 
the authority, who is competent to sign the contract. If this competent authority is 
of the rank lower than the JA grade, then a JA grade officer (concerned with the 
work) should issue the certificate. The certificate inter alia should mention that 
the work has been completed in all respects & that all the contractual obligations 
have been fulfilled by the contractors and that there is no due from the contractor 
to Railways against the contract concerned. Before releasing the Security Deposit, 
contractor concerned should submit an unconditional & unequivocal no claim 
certificate. 

 
3.2 PERFORMANCE GUARANTEE 
 

 (a) The successful tenderer shall give a performance guarantee in the form of 
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irrevocable bank Guarantee (issued by SBI/ any nationalized / Schedule banks) 
for an amount equal to 5% of the contract value and valid up to the expiry of 
maintenance period of the contract. This shall be furnished before signing the 
agreement and within the period of 15 days from the date of letter of acceptance 
issued by the Railway and shall be in the format as prescribed by the Railway 
Engineer. 
 
(b) Performance guarantee will be released after satisfactory completion of work 
and maintenance period. The procedure for the release of performance guarantee 
will be the same as for security deposit i.e. after certification of satisfactory 
completion of work as well as maintenance period by the contract signing 
authority but not less than the rank of JA grade officer after receipt of 
unconditional and unequivocal �No Claim� certificate� duly signed by the 
contractor. 
 
(c) Whenever the contract is rescinded the security deposit will be forfeited and 
performance guarantee en-cashed and balance work shall be got done separately 
and independently without any risk and cost on the original contractor. The 
original contractor will however be debarred from participating in the tender for 
executing the balance work. In case the failed contractor is a joint venture or a 
partnership firm then each member/ partner of such firm would be debarred from 
participating in the tender for the balance work, either in his/her individual 
capacity or as a partner of any other joint venture/partnership firm. The contractor 
cannot make any legal claims against the same.  
 
(d) Renewal of Bank guarantee: The bank guarantee submitted towards 
performance guarantee shall be renewed from time to time as per the extension of 
contract granted to the contractor either on Railway account or contractor�s 
account s otherwise same will be deducted in full from the dues of the contractor.   

 
4.  CONTRACTOR'S OFFICE & STORES DEPOT 
 

The  Contractor shall, within a month of issue of letter  of acceptance  of tender, 
establish an office and stores depot  at  a convenient  place  for  receiving  and  
storing  equipments   and materials and progressing field work expeditiously in  
consultation and  with the approval of the purchaser.  He shall intimate the 
purchaser and address thereof to which all correspondence  should be sent.  Any 
communication sent to the contractor by post at his said address shall be deemed 
to have reached the contractor  duly and  in  time.  Important documents shall be 
sent  by  Registered post. 

 
5. USE OF RAILWAY LAND 
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Use of Railway land required by the Contractor for constructions of temporary 
offices, quarter(s), hutments etc. for the staff and for storing materials etc., will be 
permitted to him/them free by Railway, if available.  The location of these offices, 
hutments, stores etc. will be subject to the approval of the Engineer or his 
representative.  The land will be restored to Railways by the Contractor(s) in the 
same condition as when taken over or in vacant condition as desired by the 
Engineer, after completion of the work or at any earlier day, as specified by the 
Engineer.   The failure to do so will make the Contractor(s) liable to pay the cost 
incurred by the Railway for getting possession of land. 

 
6. PROGRAMME OF WORK/OBLIGATION TO CARRY OUT 

ENGINEER�S INSTRUCTIONS 
 
6.1 The Contractor shall have necessary resources to execute the work  so  that the 

entire work is completed within  a  period  as mentioned  in  the preamble from 
the date of issue of  Letter  of Acceptance of the tender.  He shall also have 
necessary resources to take up the work of installation commissioning etc. 
simultaneously at two independent places. 

 
6.2 Within a period of 7 days beginning from the date of issue of Letter of 

Acceptance of Tender, the Contractor shall submit the detailed time schedule for 
the execution of work based on the conditions in consultation with the Railway to 
the authority mentioned in the Preamble and approved by the latter in writing 
before commencement of the work. 

 
6.3 The Contractor shall be held responsible for the execution of the work according 

to the Programme given above for the execution of the work in full compliance of 
the approved cable route plans and also the various clauses of the technical 
supplement, Technical specifications, instructions and drawings available 
separately.  Failure to comply with any of these will be dealt with as per provision 
laid down in General Conditions of Contract. 

 
6.4 The Contractor on his part will have to employ supervisors, technicians and 

labour in full strength commensurate with working area available. He will also 
arrange matching materials and equipment to complete the job most expeditiously 
so as to ensure that the work is completed in phases within the stipulated period. 

 
6.5 Inspection Register shall be maintained at the site of work by the Railway 

wherein instructions regarding the working etc. shall be recorded by the Engineer 
or his executive subordinates. It is expected of the Contractor or his representative 
at the site to note such instructions whenever asked upon to do so and take action 
accordingly. 
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6.6 No facility whatsoever, e.g. provisions of approach road and provision of 
temporary level crossing etc. will be provided by Railway for carting materials.  
Approach roads within the Railway limits can be used for carting materials. 

 
6.7 The contractor will programme his work in such a manner so as not to interfere in 

the working and movement of trains. No extra payment shall be allowed on this 
account and for taking any precautions or wastage of contractor's labour, time etc. 
due to train working. 

 
7. COMPETENT SUPERVISORS 
 
7.1 The Contractor shall place and keep competent Representatives /Supervisors/ 

Engineers, as his representative on the works who will be authorised to receive 
and acknowledge materials issued by the Railway and take all orders issued by the 
Railway.  

 
7.2 The contractor shall employ the following technical staff as a minimum, during 

the execution of the work: 
 

a)    One graduate Engineer when the cost of the work to be executed is  
       Rs.15 Lacs and above. 
 
b) One Identified diploma holder when the cost of work to be executed is  

 more than 5 Lacs but less than Rs. 15 Lacs. 
 
7.2.1 The technical staff should be available at site whenever required by the Engineer-

in-charge to take instructions. In case the Contractor/s fails/fail to employ the 
technical staff as aforesaid, he/they shall be liable to pay a reasonable amount not 
exceeding a sum of Rs.2,000/-(Rupees Two thousand only) for each month of 
default in case of graduate engineer and Rs.1,000/- (Rs. One thousand only) for 
each month of default in case of Diploma Holder.  
 

7.2.2 The decision of the Engineer-in-charge as to the period for which the required 
technical staff was not employed by the contractors and as to the reasonableness 
of the amount to be deducted on this account shall be final and binding on the 
Contractor. 

 
7.3 The said representatives shall be present at site during working hours and any 

written orders or instructions which the purchaser's Engineer may give to the said 
representatives of the contractor shall be deemed to have been duly given or 
communicated to the contractor. 

 
7.4 The contractor or his representative will accompany the Purchaser's Engineer or 

Engineer on inspection or proceed to their offices whenever called upon to do so. 
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8  MATERIAL SUPPLIED BY RAILWAYS 
 
8.1 All materials to be supplied by Railway are indicated in the preamble and shall be 

supplied by Railway free of cost at Railway Depot as mentioned in Preamble.  
The price in schedule of work shall be exclusive of the cost of these items. 

 
8.2    The contractor shall furnish a standing indemnity bond for the materials and 

equipments supplied to him by Railways in form No.6. (Section II Chapter III). 
 
8.3 The quantity required would be determined by the Railway according to the 

quantum of work to be done. The Contractor shall be responsible for checking 
before taking delivery that all the materials given to him are in good 
condition.  The receipt of materials shall be acknowledged by the Contractor or   
his representative, mentioning details of materials and their quantities on a 
prescribed pro-forma in Form No.10 enclosed. The left out/unused materials if 
any shall be returned to Railway Depot (as mentioned in Rate Schedule) by the 
Contractor for which no extra charges shall be paid by the Railway.  

 
8.4 The Contractor shall transport material supplied by Railways to the site of work 

as required and no carting charges shall be payable by Railways. 
 
8.5  RECONCILIATION OF MATERIALS SUPPLIED BY RAILWAYS 
 

All  the  materials  supplied  by  the  Purchaser  shall  be correctly   accounted  for  
and  the  quantities  reconciled   on completion  of the work by the contractor.  On 
completion of  the work  all  surplus materials supplied by the  Purchaser  together 
with  the ones found defective or that have became  defective  or broken on 
account of defective materials and/or workmanship shall be returned to him by the 
contractor. 
 
If the contractor fails to return excess and unused materials supplied by the 
railway or if there are any shortages during final reconciliation, their cost there of 
shall be recovered by the Purchaser from the Contractor at the books rate plus 
railway freight, handling, loading, supervision and other incidental charges at the 
rates fixed by the railway to this will be added an increase of 100%.  
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9 MATERIAL SUPPLIED BY CONTRACTOR 
 
9.1 All  materials required for the execution of  the  contract other  than  those 

specifically shown as being  supplied  by  the Railways  in this document shall be 
arranged and supplied by  the contractor  as  detailed in the scope so as to  realise  
the  end objective. 

 
9.2 The list of the material (and their approximate quantity) to be supplied by the 

contractor have been indicated in the Schedule of requirement of quantities � 
Section I Chapter 3. The list is however, not limited and any other material as 
required for completing the work as per standard plans, drawing etc. will be 
supplied by the contractor free of cost. The supply of equipment and materials 
shall also include required installation and other materials and documents etc., 
which may not be specifically mentioned therein, but which are usually necessary 
for completing the work in all respects. In addition to the above, if any other petty 
material which may be considered necessary for execution of the work according 
to specification of drawing is required, the same shall be supplied by the 
contractor free of cost. 

      
9.3.1 The materials supplied and used by the contractor shall be of best available 

quality and shall conform to relevant specifications, design and drawings duly 
inspected by RITES/RDSO/Railway consignee as the case may be. 
The materials to be supplied by the contractor as per schedule enclosed with the 
tender document will be procured from RDSO approved sources if the item 
appears in RDSO approved list as per guideline mentioned by RDSO in their 
booklet. In case of items not appearing in RDSO approved list of material, the 
materials shall be supplied from reputed suppliers or their authorized 
representatives, shall be of best quality and shall conform to relevant 
specifications, design and drawings duly inspected by RITES/RDSO/Railway 
consignee. The contractor may be required to produce test certificates from the 
manufacturers whenever called for by the Engineer in charge. 

 
9.4 Before procuring the material to be supplied by contractor, the contractor shall 

submit the names and addresses of suppliers from whom it is proposed to procure 
the materials required to be supplied in the tender and shall take approval of 
railways for the same. 

 
9.6 CONSIGNEE 
 

The contractor should consign, if need be, all the materials to 'self' to the nearest 
stations where materials can be booked for stacking before erection. Such items, 
where part  payment is admissible on receipt by the Railway, can be booked to 
store godown of Sr. Section Engineer/Sig/IRPMU/Juhi/Kanpur, from where the  
materials  shall  be  handed  over  to  the  contractor  for installation.  All 
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transportation charges to the site of work, taxes, octroi etc and all handling 
charges for each such item shall be borne by the contractor. 

 
10 OTHER RAILWAY STORES 
 
10.1    Seeing the tight completion targets, Railways may decide to supply any material 

other than those specified in para 8, either at the Contractor's request or suo 
motto. Freight  between  the  Railway sources  of  supply  and Railway 
Stores/depot  shall  be  to  the Contractor's account.  

 
10.2    If however, the material required by the Contractor is  not available in Railways 

stock or the Railways decide not to supply  the  same,  be that for whatever 
reasons, the Railway will   not  be bound  to arrange for the supply nor will this 
fact be accepted as an  excuse  for delay in execution of works. 

 
11 TEST & MEASURING INSTRUMENTS, SPECIAL TOOLS AND     
      INSTALLATION MATERIAL 
 
11.1  Special tools and instruments required for installation  and maintenance  of  all  

the  equipment shall  be  arranged  by  the tenderer  in adequate quantities.  All 
installation material for complete commissioning of the system shall be provided 
by the tenderer. Details of special tools, their quantities and unit prices shall be 
indicated.  

 
11.2 All tests and measuring instruments and other arrangements required for all the 

acceptance tests shall be provided by the contractor free of cost.  
 
12. SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION,    
       DRAWINGS & COMPLETION PLANS ETC.   
 
12.1   The supply of equipment and materials shall include supply of two sets of printed 

documents from the original equipment manufacturers with each equipment. The 
documents should include all software documentation required for the equipment 
system. 

 
12.2   Except where printed documents are supplied with each equipment by original 

equipment manufacturer, all other documentation and information shall be 
prepared using CAD.   All the documentation and drawings etc. shall be supplied 
in two sets of CD.   The drawings etc. shall also be supplied in duplicate on J.K.  
Copier/ map litho white paper  to  facilitate taking  out  copies  on plain paper 
copier.   In addition,  six  complete sets of such documents shall also be supplied 
for  ready use duly bound in good plastic folders.  
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12.3   The supply of equipment and materials shall also include necessary 
documentation related to training on the maintenance of equipment in sufficient 
number of copies and two CDs to the extent specified elsewhere in this 
agreement.  

 
13. SPARES 
 
13.1 The contractor should keep sufficient stock of spares as required by him for 

replacement of defective equipment under warranty. 
 
13.2 The spares procured by the contractor will be subject to inspections 

(RDSO/RITES/Consignee) as per policy in vogue. 
 
13.3 The spares procured for meeting warranty requirements will be beyond the 

purview of quantity restrictions under variation. (Refer Para 19.6).  
 
14. LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT 

 
14.1 The tenderer shall give an undertaking to supply on payment all maintenance 

spares and tools required for the equipment during lifetime. He shall also 
undertake to supply additional equipment required for replacement or expansion 
of the network that may become necessary due to additional traffic requirements. 
The price variation formula adopted in pricing such maintenance spares and 
additional supply that may be ordered in future shall be provided by mutual 
discussions. 

14.2 The manufacturer shall guarantee that spare parts for the system shall be available 
for life cycle period. At least one-year notice shall be given to the Railways before 
any equipment or components are discontinued or phased out from the 
manufacturing plans. This will enable the Railways to assess the lifetime 
requirement of spares needed and order in sufficient quantity prior to stoppage of 
the manufacture. 

14.3 That the successful tender shall further guarantee that in case if he goes out of 
production of spare parts, he shall supply the full manufacturing drawings/details 
along with the specifications of the materials at no cost to the Railway, if and 
when required for the equipment to be fabricated or procure from other sources by 
the Railway.   

 
15. QUALITY ASSURANCE 

 
15.1  The tenderer shall submit along with the tender the quality assurance control, and 

inspection plan including full details of in-house quality assurance organization, 
procedure and documentation. During the manufacturing/design process, proper 
record shall be maintained for the inspection and tests carried out according to this 
plan. 

    

pdfMachine  
 A pdf writer that produces quality PDF files with ease! 

Produce quality PDF files in seconds and preserve the integrity of your original documents. Compatible across 
nearly all Windows platforms, simply open the document you want to convert, click “print”, select the 

“Broadgun pdfMachine printer” and that’s it! Get yours now! 

http://www.pdfmachine.com?cl


Signature of contractor                                 Page 51 of 90                                 Dy CSTE-I/IRPMU/CNB 

 
15.2 In the event of Railways waving off the inspection, all tests provided in the test 

schedules approved by Railway shall be carried out by the Quality Assurance 
Organization and proper record of all such tests and results thereof shall be 
maintained and supplied to the Railway on demand. 

 
15.3 The tenderer shall submit along with this tender the details of software validation 

done by an Accredited Agency of International repute and standard. Further, all 
the details of test, certification and validation done to ensure full safety of the 
system for use at stations for operation of passenger train services, as per the 
Technical Specification, shall be submitted by the tenderer. 

  
16. REJECTION 
 
16.1  INSPECTING OFFICER � POWER OF REJECTION 
 
a) Before any stores or part thereof are submitted for inspection, to certify that they 

are not in accordance with the contract/owing to the adoption of any unsatisfactory 
method of manufacture. 

 
b) To reject any stores submitted as not being in accordance with the particulars.  
 
c) To reject the whole of the installment tendered for inspection if after inspection of 

such portion thereof, as he may in his discretion think fit, he is satisfied that the 
same is unsatisfactory. 

 
d) To mark the rejected stores with a rejection mark, so that they may be easily 

identified if resubmitted. 
 

 The Inspecting officer�s decision as regards the rejection shall be final and binding 
on the contractor. 

 
16.2 CONSIGNEE�S RIGHT OF REJECTION 
 

Notwithstanding any approval which the inspecting Officer may have given in 
respect of the stores or any materials or the work or workmanship involved in the 
performance of the contract (whether with or without any test carried out by the 
contractor or the inspecting officer or under the direction of the Inspecting officer) 
and notwithstanding delivery of the stores where so provided to the interim 
consignee it shall be lawful for the consignee, on behalf of the purchaser, to reject 
the stores or any part, portion of consignment there of within a reasonable time 
after actual delivery thereof to him at the place or destination fixed in the contract if 
such stores or part, portion of consignment thereof is not in all respects in 
conformity with the terms and conditions of the contract whether on account of any 
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loss, deterioration or damage before dispatch or delivery or during transit or 
otherwise howsoever. 
 

16.3   REJECTED STORES 
 

When any stores delivered at the consignee�s depots are rejected, this shall be 
removed by the contractor within 21 days from the date of rejection. Such rejected 
stores shall lie at the contractor�s risk from the date of rejection. If the stores are not 
removed by the contractor within this period, the purchaser or his nominee shall 
have the right to dispose of such stores, as deemed fit, at the contractor�s risk and 
account. 
 
The purchaser shall also be entitled to recover from the contractor, handling and 
ground rent / demurrage and any other charges for the period the rejected stores are 
not removed after the aforementioned period. 
 
Stores that have been dispatched by rail and rejected after arrival at destination may 
be taken back by the contractor either at the station where they were rejected or at 
the station from which they were dispatched. If the contract is placed for delivery 
F.O.R. station of dispatch, the contractor shall pay the carriage charges on the 
rejected consignment at Public traffic Rates from the station of dispatch to the 
station where they were rejected. If the contractor prefers to take back the goods at 
the station from which they were dispatched, the goods shall, in addition, be 
booked back to him, freight to pay at Public Traffic Rates and at owner�s risk. 

 
16.4 CONSEQUENCES OF REJECTION 
 

If on the stores being rejected by the Inspecting Officer or consignee at the 
destination, the contractor fails to make satisfactory supplies within the stipulated 
period of delivery, the purchaser shall be at liberty to:- 

 
a) Request the contractor to replace the rejected store forthwith but in any event not 

later than period of 21 days from the date of rejection and the contractor shall bear 
all the cost of such replacement, including freight, if any on such replacing and 
replaced stores but without being entitled to any extra payment on that or any other 
account. 

 
b) Purchase or authorise the purchase of quantity of the stores, rejected or others of a 

similar description (when stores exactly complying with the particulars are not 
readily available in the opinion of the purchaser, which shall be final), without 
notice to the contractor, at his risk and cost and without affecting the contractor�s 
liability as regards to the supply of any further installment due under the contract 
or. 
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c) Cancel the contract and purchase or authorize the purchase of the stores or other of 
a similar description (when stores exactly complying with the particulars are not 
readily available, in the opinion of the purchaser, which shall be final ) at the risk 
and cost of the contractor. In the event of action being taken under sub-clause 
above or this sub clause, the provisions relevant clauses of the General Conditions 
of contract, shall apply as far as applicable. 

 
d) Where under a contract, the price payable is fixed on F.O.B. part of export or 

F.O.R. dispatching station, the contractor shall, if the stores are rejected at the 
destination by the consignee, be liable in addition to his other liabilities including 
refund of price recoverable in respect of the stores so rejected, to reimburse to the 
purchase, the freight and all other expenses incurred by the purchase in this respect. 

 
17. INSPECTION OF MATERIALS 
 
17.1   All equipment, materials, fittings and components will be subject to inspection by 

the purchaser or his representative at the manufacturer's premises before despatch 
except imported material which will be accepted based on Original factory 
Acceptance Test Report and physical inspection at site/ store depot. No materials 
shall be despatched from the manufacturer's premises until these are inspected  
and/or approved. Materials also be inspected by the purchaser or his 
representative  at the  contractor's depot at the purchaser�s discretion.  The 
purchaser or his representative shall have the  right to  be  present during all 
stages of manufacture,  and  shall  be afforded, free of charge all reasonable 
facilities for inspection and  testing so as to satisfy himself that the materials  are  
in accordance  with  specifications, approved drawing  and  designs.   

 
17.2   Materials appearing in RDSO approved list as per IRS/RDSO design or 

specification shall be inspected by RDSO as per guidelines mentioned in RDSO 
booklet regarding the cost aspect of materials to be supplied. Telecomm items of 
ITD/TEC specification which are inspected by RDSO usually shall also be got 
inspected by RDSO as per guidelines mentioned in RDSO booklets. Materials 
other than this will be inspected by Purchaser Engineer or his 
representative/RITES. Inspection by Purchaser�s representative will be at 
factory/site. 

 
17.3  All materials that are not covered under the  specification, designs and drawings 

of RDSO/TEC etc. shall be procured from  the reputed   manufacturers  or  their  
authorised   dealers.    Such materials are to be approved by the purchaser�s 
Engineer.  The Contractor may  be required  to  produce  test  certificate  from  the  
manufacturer wherever called for by the Engineer.  

 
17.4   During the execution of the contract, samples may be  taken from  all the 

materials employed for the purpose of  test  and/or analysis  under the conditions 
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laid down in  specification;  such samples  to be prepared for testing and 
forwarded to the  testing entity shall be free of all costs to the Railway. 

 
17.5   The decision of the purchaser or his  successor  shall  be final  in respect of 

acceptability or otherwise of any  material, equipment etc. required for the work. 
 
17.6  The cost of inspection of equipment and materials, all tests and/or analysis 

performed shall be borne by the Contractor. 
 
17.7  All expenses of the purchasers representative shall be borne by the purchaser 

whether the inspected materials is utilised in the work or not. 
 
17.8    In case any material be found not according to the standard specifications after 

delivery at site, the contractor shall immediately remove such materials within 48 
hours from Railway premises at his own cost. 

 
18. INSPECTION OF WORKS 
 
18.1 The Engineer or his representative may inspect and test  the various  portions of the 

work at all stages and shall  have  full power  to  reject  all or any portion of the  
work  that  he  may consider  to  be defective or inferior in  quality  of  materials 
workmanship of design in comparison to what is called for in  the specification. 

 
18.2 All material brought to site can be erected only after inspection and acceptance by 

the Engineer in charge or his authorised representative. Similarly, during the 
execution of the contract, samples may be taken for the purpose of test and/or 
analysis under the conditions laid down in specification, such samples to be 
prepared for testing and forwarded free of all cost to the Railway. The contractor 
shall carryout such tests at the cost as are necessary in the opinion of the Railway to 
ensure necessary compliance of the specifications of the contractor. 

 
18.3 In  the event of rejection of any  work  already executed  and  not in accordance 

with specification  as  in  this tender  and/or  as  determined  by  the  Engineer  or  
which  the Contractor  has  been apprised, the Contractor  shall  carry  out 
alterations/replacements to such works to the satisfaction of the Engineer  for which 
no additional expenses will be borne  by  the Railway. 

 
18.4 Before   the  cables  are   actually   laid   contractor's representative  and the 

Engineer's representative  shall  jointly inspect  the  quality and depth of trenches, 
chases,  quality  of bricks and arrangements for tamped filling.  The measurements  
of   length    for  all   these   items  will  be  suitably   recorded   by  the Engineer's 
representative who will permit the laying  of  cables after  issuing  the certificates in 
Form No.9 (Section II Chapter 3)  that  the above works have been done as required 
by the Specifications. 
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18.5 Inspection of completed works 
 
 The contractor shall advise the railway 15 days in advance the time when his 

portion of the work will be completed by him and be ready for inspection. The 
Railway will make inspection after the advice of completion of work is received 
from the Contractor. 

 
 Although the contractor�s portion of the work shall be inspected by the Railway as 

indicated above, it is possible that certain defects may appear at the time of 
installation. The Contractor shall be responsible to rectify these defects to the 
satisfaction of the Railway. 

 
During inspection of installation by Railway Engineer the contractor shall make 
such tests as would be necessary to demonstrate to the satisfaction of the Railway 
that the work as completed by him is in accordance with the specifications of the 
contract. The contractor shall provide such instruments and apparatus as may be 
necessary for making these tests. 

 
19. QUANTUM OF WORK AND VARIATION IN QUANTITIES  
 
19.1 The quantities of various items given in the schedules for the works to be 

executed are only approximate and are only for the guidance of the contractor.  As 
far as possible, they have been assessed correctly but are likely to vary during the 
execution of the work.   

 
19.2 Individuals NS items in contracts shall be operated with variation of plus or minus 

25% and payment would be made as per the agreement rate.  
 
19.4 The limit for varying quantities for minor value items shall be 100% (as against 

25% prescribed for other items). A minor value item for this purpose is defined as 
an item whose original agreement value is less than 1% of the total original 
agreement value. 

 
19.5 As far as SOR items are concerned, the limit of 25% would apply to the value of 

SOR schedule as a whole and not on individual SOR items. However, in case of 
NS items, the limit of 25% would apply on the individual items irrespective of the 
manner of quoting the rate (single percentage rate or individual item rate). 

 
19.6 No such quantity variation limit shall apply for foundation items. 
 
19.4 When the gross value of the work to be executed is likely to increase in excess of 

25% of the original value of the agreement, the contractor should notify the 
Engineer in �charge at least THIRTY DAYS before such necessity arises. 
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19.5 Railway reserves the right to refix the rates, by mutual consent, of those items in 

the schedule, where the quantities have exceeded by 25% of the agreemental 
quantities. 

 
19.6 An undertaking shall be given to the effect that additional quantities up to 25% of 

the contract value at the same unit rates shall be supplied by the tenderer in case 
order for the additional quantity is placed within the currency period of contract. 
It should be noted that this excludes additional quantities that may be required as 
warranty or replacement due to defective design and manufacture etc. On this 
account, the responsibility of the tenderer under the warranty clause will not be 
diluted in any way. 

 
 20. ADDITION/REDUCTION OF QUANTITIES OF WORK 
 

If during the execution of the work the contractor is called upon to carry out any 
new work not included in original scope of work, it should not be executed before 
a rate has been agreed to by the Railways in the manner as indicated in General 
Conditions of Contract and Instructions for tenders of the Engg. Department of 
Railways. 
 
The successful tenders will, however, have no claims or right in the execution of 
any work which in the opinion of the Engineer should be carried out 
departmentally or otherwise and the Railway reserves the right any time before or 
after the acceptance of the tender to keep back from the contract and carry out the 
work or portion of work through any other agent it may think fit without assigning 
any reason. No claim for compensation / loss or what so ever on this account will 
be entertained by the Railway. 

 
21. SUBLETTING AND ASSIGNMENT 
 
21.1 The  contractor may sublet a part of the works  under  this contract  and  enter into 

contract with suppliers for  supply  of materials only with the approval of the 
Railway administration. 

 
21.2 The names of all sub contractors proposed to be employed for execution of work 

or any part thereof including manufacturing of equipment and other materials 
shall be  submitted  by   the contractor  to the purchaser and got approved by him  
before  the contractor enter into a agreement with the sub contractor for the 
purpose. 

 
21.3 The contractor shall arrange for effective supervision of sub contractor's work and 

remain solely responsible for materials supplied and  for  works carried out on his 
behalf  by  the  sub contractor. 
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21.4 The contractor shall not, save with the previous consent in writing of the 

Purchaser, sublet, transfer or assign the contract or any part thereof or interest 
therein or benefit or advantage thereof any manner whatsoever. 

 
21.5   In  the event of the Contractor's subletting  or  assigning this  contract or any part 

thereof without such  permission,  the purchaser  shall  be  entitled  to cancel  the  
contract  and  to purchase the stores elsewhere on the contractor's account and risk 
and  the contractor shall be liable for any loss or damage  which the  purchaser 
may sustain in consequence or arising out of  such purpose. 

 
22. EXECUTION OF WORK 
 

All  the work shall be executed in strict conformity to  the provisions  of  the 
contract document and according to detailed  drawings,  specifications and 
instructions  as  may  be approved  from time to time by Railway based on  
detailed  design and   engineering  carried  out  by  contractor  in   line   with 
requirements  as per contract document.  The contractor shall  be responsible for 
ensuring that the work throughout are executed in the  most  substantial, proper 
and workman like  manner  with  the quality of material and workmanship in 
strict accordance with the specifications  and as per sound industrial practices and 
to  the entire satisfaction of the Railway.  In case of any doubts regarding any 
particulars of construction and any ambiguities in the plans, the decision of the 
purchaser�s engineer shall be final and binding on the contractor.  

 
23. PROGRESS REPORTING 
 
23.1  The  contractor  shall submit to Railways at  his  own  cost  periodic  progress  

reports at regular  intervals  regarding  the state  and  progress of work.  The 
details and  pro-forma  of  the report will mutually be agreed after award of the 
Contract.  Such reports  shall  be  for  daily man  power,  equipment  and  plant 
development,  weekly  work progress and monthly  progress  review reports.   All  
actions as directed by Railway pursuant  to  such reports shall be promptly 
attended to by Contractor.  

 
23.2 The  purchaser's  engineer shall  also  conduct  monthly  meetings  with the 

contractor to assess and review the  programme of  works. The action proposed to 
progress the work  as  planned, difficulties,  assistance required etc. shall be 
clearly  brought out  and  remedial action taken. The minutes  of  these  meetings 
shall be jointly signed by Railways and contractor.  

 
24.  MAINTENANCE OF WORKS  
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24.1 The contractor shall at all times during the progress and continuance of the works 
and also for the period of maintenance specified in the tender form and after the 
date of passing of the certificate of completion by the Railway's representative or  
any other earlier date subsequent to the completion of the works that may  be 
fixed by Railway's representative be responsible for  and effectively  maintain and 
uphold in good, substantial, sound  and perfect condition all and every part of the 
works and shall  make good  from  time  to  time and at all  times,  as  often  as  
the Railway's representative shall require, any damage or defect that may  during 
the above period arise in or be discovered or  be  in any  way connected with the 
works, provided that such  damage  or defect  is  not  directly  caused  by  errors  
in  the   contract documents, act of providence or instruction or civil  riot,  and the 
contractor shall be liable for and shall pay and make good to the  Railways or 
other persons legally entitled thereto  whenever required  by the Railway's 
representative so to do,  all  losses,  damages,  costs and expenses they or any of 
them may incur or  be put  or  be  liable  to,  by reason  or  in  consequence  of  the 
operations of the contractor or his failure in any respect. 

 
25.     ANNUAL MAINTENANCE CONTRACT  
 

Not applicable. 
 

26.  CLEARANCE OF SITE  
 
26.1 Contractor at his own expenses clean the site, set out all works and provide all 

necessary labours, pegs, string, steel to enable the purchaser or any of his 
representatives to check all setting out and the contractor will correct all errors at 
his own expenses.    

 
26.2 At the end of the work in each section the contractor shall as a part of his 

contractual obligation leave the area completely cleared of rubbish and obstructions 
of all kinds according to the instructions of the Railway's representatives.  Besides, 
he shall take execution of work to avoid the presence of loose earth and ballast on 
platforms, in drains, on the track formation and pathways in the vicinity.  If within 
fortnight of completion of the particular item of site work, the refuge is not cleared, 
the Railway will arrange to get them removed at the cost of the Contractor.   
However, before the Railway actually gets the site cleared, intimation in writing 
shall be sent to the Contractor. 

 
27.      PROVISIONAL ACCEPTANCE 
 
27.1 Immediately  after  the completion of the  work  at  each station  or  after 

completion of work in a block  section  herein after  referred as sub-section, the 
contractor shall certify  and advise  the  purchaser in writing that the  installation  
is  (i) complete,  (ii)  ready for satisfactory   service  and (iii) ready to be handed 
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over. He will also place at the disposal of the purchaser the required staff for 
inspection, testing and putting it into operation.  

 
27.2 The test or tests specified in  Technical specification  will  be conducted jointly by  

the  purchaser  and contractor  as  soon  as  possible  after  receipt  of  advice  of 
completion   of  one  sub-section  by  the  purchaser  from   the contractor. The 
test schedule shall be furnished by the  tenderer which   will  be  modified  by  
mutual  discussion  between   the contractor  and  Railway  before  finalisation.   
Any   component, modules,   sub-assemblies   or equipment failing   during   the 
commissioning test shall be replaced/repaired free of cost by the tenderer.  

 
27.3 Purchaser's Engineer shall issue a Provisional  Acceptance certificate for 

successful commissioning of whole system covering all  materials  and services 
included in the Schedule  of  works, after  the  final  acceptance  test  as  per  the  
approved  test procedure have been completed and the performance has been  
found to  meet the specifications.  Railways decision in this respect shall be final.  
The Provisional acceptance certificate shall be signed by both the parties. 

 
27.4 The Purchaser's Engineer may issue such a certificate  with respect  to  any part of 

the works before the completion  of  the whole of the works or with respect to any 
substantial part of the works  which has been both completed to the satisfaction  
of  the Purchaser's Engineer and occupied or used by the Railway and when any 
such certificate is given in respect of a part of the  works, such  part  shall be 
considered as completed.  

 
27.5 Should  the  result/s of inspection  and  test  be  not satisfactory, an extension of 

one month will be granted to the contractor to make  good  the  defects  and 
deficiencies  pointed  out  by  the purchaser.  Fresh inspection and test will then 
be carried out after   the   contractor has attended to   the   defects   and 
deficiencies.  If  these  tests are  also  not  satisfactory  the purchaser  may proceed 
at the contractor's expense by  all  means deemed  expedient,  to have the   
installation  made  satisfactory until they comply with the specifications, and 
approved  drawings and designs.  

 
27.6 In such a case or in the case of delay in completing the work under this contract 

within the time limit the  purchaser reserves  the  right,  if  he  deems it  possible  
to  use  in  a reasonable  manner  any  part of the installation  even  if  some 
installations are not completely erected. The purchaser will give to the contractor 
for this purpose 7 days previous notice. The contractor shall then take at his own 
expense all necessary steps to complete the work in accordance with the 
provisions of the contract. In case it becomes impossible to proceed with the 
above mentioned taking over tests or reasons other than for which the contractor 
is responsible, the Provisional Acceptance Certificate shall be issued at or within 
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a mutually agreed reasonable period not exceeding six months after completion of 
installation.  

 
27.7 The issue of provisional acceptance will not be withheld for rectification of  

minor  defects  as  distinct  from   rejected equipment,  which  may not be 
essential  for  commissioning  and operation of the installation.  In such cases, 
only the value of the materials and cost of the rectification of the minor defects 
shall be withheld from the payments on provisional acceptance until rectification 
is completed. 

 
28. FINAL ACCEPTANCE 
 
28.1 The final acceptance of the entire equipment/design installed in the section shall 

take effect from the date of expiry of the period of maintenance supervision as 
defined in para- 24  or  the  expiry  of  the  last of the  respective  period  of  
Maintenance Supervision of various sections for which Provisional  Acceptance 
Certificates  are issued or brought into full fledged  operation, provided  that  the  
contractor  has  complied  fully  with   his obligations under clause 27 in respect 
of each section under  the contract. 

 
28.2   If on the other hand the contractor has not so complied with his obligation under 

para 27 in respect of any section, the purchaser may either extend the period of 
maintenance supervision in respect of that section until the necessary works are 
carried out by the contractor or carry out those works suo moto on behalf of the 
contractor at the contractor's expenses.  After expiry  of the  period  of  
maintenance  supervision  for  each  section,  a certificate  of Final Acceptance for 
the section shall be  issued by the purchaser and the last of such certificate will be  
called the  Last and Final Acceptance Certificate.  The  contract  shall not  be  
considered  as  completed  until  the  issue  of   Final Acceptance Certificate by 
the purchaser.  

 
28.3 The purchaser shall not be liable to the contractor for  any dispute  arising  out of 

or in connection with  the  contract  or execution of the work unless the contractor 
have made a claim  in writing  in respect thereof before the issue of Final  
Acceptance Certificate under this clause. The contractor shall be debarred from 
disputing the correctness of the items caused by the no claim certificate or 
demanding a reference to Arbitration in respect thereof.  

 
28.4 Notwithstanding the issue of Final Acceptance  Certificate, the contractor and the 

purchaser (subject to Sub Clause as above) shall  remain liable for fulfillment of 
any  obligation  incurred under  the provision of the contract prior to the issue of  
Final Acceptance Certificate which remains unperformed at the time such 
certificate  is issued and for determining the nature and  extent of  such  
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obligation, the contract shall be deemed to  remain  in force between the parties 
hereto. 

 
29. WARRANTY 
 
29.1 The contractor shall warranty that all application data design and documentation, 

materials & equipment supplied and installed in this work of Electronic 
Interlocking alteration shall be free from defects and faults in design, material, 
workmanship and manufacture and shall be of the highest grade and consistent with 
the established and generally accepted standard for materials of the type ordered 
and in full conformity with the contract specifications. 

 
29.2 This warranty shall start from the date of acceptance of commissioning by railways 

and placement in service.  The date of the commissioning of the work will be after 
the signing of the provisional acceptance certificate by both the parties as per 
details at clause 27 

 
29.3 During the period of Warranty, the Contractor shall remain responsible for  

replacement/re-design/repair and for setting right at his own cost any equipment 
/design/documentation supplied by him, which is of defective manufacture or 
defective design or defective material/component and becomes unworkable due to 
any cause whatsoever. The decision of railways to attend to any damage or defect 
in work shall be final and binding on the Contractor. 

 
29.4 If it becomes necessary for the contractor to replace or renew any defective portions 

of the system under this clause, the contractor shall make the system functional by 
providing suitable replacement/redesign/repair of Design/documentation/equipment 
and restore back the original card / equipment after repairs to the same. The card / 
equipment so repaired should bear warranty equal to the end of original warranty 
period or minimum SIX months from the date of repair, whichever is later. If any 
defect is not remedied within reasonable time, the Railway may proceed to do the 
work at contractor�s risk and expense, but without prejudice to any other rights, 
which the Railway may have against the contractor in respect of such defects. 

 
29.5 All inspections, replacements or renewals carried out by the Contractor during the 

warranty period shall be subjected to the same conditions of the contract. 
 
29.6 All replacement and repairs and design change that the Railway shall call upon the 

contractor to deliver or perform under this warranty shall be delivered and 
performed by the contractor within one month, promptly and satisfactorily. 

 
29.7 The decision of the Railway in regard to contractor�s liability and the amount, if 

any, payable under this warranty shall be final and conclusive. 
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29.8 Due to analysis of failures, if any design deficiency is pointed out by the Railway, 
the contractor shall rectify it at his own cost. 

 
30. TRAINING 

 
30.1 The tenderer shall undertake to train Railway engineers  and other  staff  

nominated by the Railways in different  aspects  of equipments  functioning,  field  
installation,   testing, commissioning,  operation, maintenance and repair, 
covering  both hardware and software.   

 
30.2 The contractor shall at every stage of installation; testing and commissioning   

provide all facilities for adequate training of Railway personnel who may be 
deputed to work on the project.  

  
31. INFRINGEMENT OF PATENTS 
 
(a)   The Contractor is forbidden to use any patents or registered drawings,  processes 

or patterns in fulfilling his  contract without the previous consent in writing of the 
owner of such patents,  drawings,  patterns or trade marks,  except  where these  
are  specified by the purchaser  himself.   Royalties where payable for the use of 
such patented processes, registered drawings or patterns shall be borne 
exclusively by the Contractor.   The Contractor shall advise   the purchaser of any 
proprietary rights that may exist on such processes, drawings or patterns which he 
may use of his own accord. 

 
(b)   In  the case of patents taken out by the Contractor  of  the drawings or patterns 

registered by him, or of those patents,  drawings  or  patterns  for which he holds  
a  license,  the signing  of the contract automatically gives  the  Purchaser  the   
right  to  repair by himself  the  purchased  articles covered  by  the patent or by 
any person or body  chosen  by him and to obtain from any sources he desires the  
component parts required by him for carrying out the repair work.   In  the event 
of infringement of any patent rights due to  above action  of  the  purchaser, he 
shall be  entitled  to  claim damages  from the contractor on the grounds of any  
loss  of  any nature which he may suffer. 

 
32. LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 
 
32.1 The contractors are required to produce license as enjoined in the Government of 

India Contract Labour (Regulation and Abolition) Act (1978).  They shall not be 
allowed to undertake or execute  any  work through contract labour except  under  
and  in accordance  with  a  license issued under the said  Act  in  that behalf by 
the authorised licensing Officer.  

 
33. DEFAULT & DELAYS 

    

pdfMachine  
 A pdf writer that produces quality PDF files with ease! 

Produce quality PDF files in seconds and preserve the integrity of your original documents. Compatible across 
nearly all Windows platforms, simply open the document you want to convert, click “print”, select the 

“Broadgun pdfMachine printer” and that’s it! Get yours now! 

http://www.pdfmachine.com?cl


Signature of contractor                                 Page 63 of 90                                 Dy CSTE-I/IRPMU/CNB 

 
The Contractor shall execute the work with due diligence and expedition, keeping 
to the approved Time schedule.   Should  he refuse  or neglect to comply with any 
reasonable orders given  to him  in writing by the Purchaser's Engineers in  
connection  with the  work  or  contravene the provision of the  contract  or  the 
progress  of work lags persistently behind the time schedule  due to  his neglect, 
the Purchaser shall be at liberty to give  seven days  notice in writing to the 
Contractor requiring him  to  make good  the neglect or contravention complained 
of and  should  the contractor  fail  to  comply with the requisitions  made  in  the 
notice  within seven days from the receipt thereof, it  shall  be lawful  for the 
purchaser to take the work wholly or in part  out of  the Contractor's hands 
without any further reference and  get the  work or any part thereof, as the case 
may be,  completed  by other agencies at the expense of the contractor without 
prejudice to any other right or remedy of the Purchaser. 

 
34. LOSS SUSTAINED DUE TO DEFAULT AND DELAY 
 

In  the  event of any loss to the purchaser  on  account  of execution  and/or 
completion of the work or any part  thereof  by agencies  other  than  the 
contractor, the  contractor  shall  be liable  to reimburse the loss to purchaser 
without  prejudice  to the  other  rights  and  remedies  of  the  purchaser,  and   
the reimbursement  in  full or in part as the case may be,  shall  be met, at the 
option of the purchaser from out of all or any of the following sources viz: 

 
i)      Any amount due and payable to the contractor by the purchaser on any account 

whatsoever; 
 

ii) The Contractor's security  deposit in  hands  of  the  purchaser as far as available 
and any other assets whatsoever of the contractor; 

 
 In the event of re-imbursement from out of sources (i) and/or (ii) above 

mentioned, the purchaser shall have the right of appropriation suo-moto. 
 

35.  PENALTY FOR DELAY IN COMPLETION 
 

a) If  the contractor fails to execute and complete  the  work within  the time 
specified in the Agreement or within the  period of extension granted under para 
36 except in so far as the  delay is  on  the purchaser's account, the contractor shall  
be  levied Liquidated Damages @ 1/2% per week or part thereof of the  entire 
contract  value of the work awarded to the contractor for  delays in  
supply/execution  of  the work as per  General  Condition  of contract.   

 
b) For the purpose of this clause, the contract value of the works shall be taken as 

value of work as per contract agreement including any supplementary work 
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order/contract agreement issued Provided also, that the total amount of liquidated 
damages under this condition shall not exceed the under noted percentage value or 
of the total value of the item or groups of items of work for which a separate 
distinct completion period is specified in the contract. 

 
(i) For contract value up to Rs. 2 Lakhs  -- 10% of the total value of the  
           contract. 
 
(ii) For contracts valued above Rs. 2 Lakhs    -- 10% for the first Rs.2 Lakhs  
           and the 5% of the balance. 
 
Provided further, that if the Railway is not satisfied that the works can be 
completed by the Contractor and in the event of failure on the part of the contractor 
to complete the work within further extension of time allowed as aforesaid, the 
Railway shall be entitled, without prejudice to any other right or remedy available 
in that behalf, to appropriate the contractor�s security deposit and rescind the 
contract under clause 62 of these conditions, whether or not actual damage is 
caused by such default. 

 
36. EXTENSION OF TIME 
 

If such a failure as aforesaid shall have arisen  from  any cause which the 
Purchaser may agree as being a reasonable  ground for  extension  of  time, then  
such additional time as IRPMU in their absolute discretion consider  to be  
reasonably justified by the circumstances of the  case,  such extensions  shall be 
granted with liquidated damages in the  Form No.11.   The Contractor will apply 
for extension at least two months before the expiry of the period of completion.  
Form No.12 will be applicable in case extension is on  purchaser's account and 
also in case extension is on contractor's account but the purchaser is reasonably 
satisfied that contractor cannot be penalised for such delay.  The terms and 
conditions of the original contract will remain operative during the extended 
period and nothing will be allowed on this account. 

 
37. CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES 
 
37.1 WITHHOLDING AND LIEN IN RESPECT OF SUMS CLAIMED 
 
a) Whenever any claim or claims for payment of a sum of  money arises  out  of 

under the contract against  the  contractor,  the Purchaser  shall  be entitled to 
withhold and also have  lien  to retain such sum or sums in whole or in part from 
the security, if any,  deposited by the contractor and for the  purpose  aforesaid the  
purchaser  shall  be  entitled to  withhold  the  said  cash security  deposit or the 
security, if any, furnished as the  case may  be and also have lien over the sum 
pending  finalisation  or adjudication of any such claim.  
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b)  In the event of the security being insufficient to cover the claimed amount or 

amounts or if no security has been taken  from the  Contractor, the purchaser shall 
be entitled to withhold  and have lien to retain to the extent of such claim amount 
or amounts referred to spura, from any sum or sums found payable or which at 
any  time thereafter may become payable to the  Contractor  under the  same  
contract  or  any  other  department  of  the  Central Government  pending  
finalisation  or adjudication  of  any  such claims. 

 
c)     It is an agreed term of the contract that the sum of  money or  moneys so withheld 

or retained under the lien referred to  by the purchaser till the claim arising out of 
or under the contract is determined by the Arbitrator. (If the contract is governed 
by the Arbitration clause) or by the competent court as the case may be  and  that 
the contractor will have no claim for  interest  of damages whatsoever on any 
account in respect of such  withholding or  retention under the lien referred to 
spura and duly  notified as such to the Contractor. 

 
d)     For  the  purpose of this clause,  where  contractor  is  a partnership  firm  or a 

limited company, the purchaser  shall  be entitled to withhold and also have a lien 
to retain towards  such claimed  amount or amounts in whole or in part from any 
sum  found payable  to  any  partner/limited company, as the  case  may  be, 
whether in his individual company or otherwise. 

 
37.2 LIEN IN RESPECT OF OTHER CONTRACTS 
 
a)     Any sum or sums of money due and payable to the  Contractor (including  the  

security  deposit returnable to  him  under  the contract)  may  be  withheld or 
retained by way of  lien  by  the Purchaser against any claim of this Railway or 
any other Railways or any other Departments of the Central Government in 
respect  of payment  of  a  sum of money arising out of or  under  any  other 
contract made by the Contractor with this or any other Railway or any other 
department of the Central Government.  

 
b)     It is an agreed term of the contract that the sum of  money so  withheld or retained 

under this clause by the purchaser  will be  kept withheld or retained as such by 
the purchaser  till  the claim  arising  out  of or under any  other  contract  is  
either mutually  settled  or determined by the Arbitrator if  the  other contract  is  
governed  by  the  Arbitration  clause  or  by  the competent court as the case may 
be, and that the contractor shall have  no claim for interest or damages in respect 
of any  sum  of money withheld or retained under this clause and duly notified to 
the contractor.  

 
38. UNIT PRICES 
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38.1 The prices quoted by the Tenderer shall include the  prices of  materials  including 
all incidental  charges  for  transport, loading/unloading  and  handling  of  
materials,  commission  for arranging despatch by rail / road direct from 
manufacturer's factory and completing  all  necessary formalities in this respect,  
such  as submission  of  forwarding notes, arranging  placement  of  Wagon, 
collection  of  banker's charges for  Bank  guarantee,  Indemnity Bonds, inclusive 
of cost of Stamp etc. as also siding or shunting charges, if any, levied by the 
Railway. The break up of the basic cost and other taxes and duties shall be 
positively submitted. 

 
38.2 The  prices shall include all taxes,  duties,  Royalty  and levies (including Octroi 

etc.) applicable on this Works Contract.  Therefore, they should quote their prices 
taking into account the rate of sales tax as leviable in the event of sale to the 
Central Government Organisation etc.  It is clarified that required form applicable  
for this purpose will be supplied to the  contractor, as applicable in the state where 
the contract is being  executed.  The prices shall also include provision for losses 
and wastage in transit and installation and commissioning. 

 
38.3   The  prices quoted by the tenderer shall  include  cost  of commissioning  and  

testing and all costs  of  Administration  of Contract,  Insurance  Premium, 
Banker's charges  for  guarantees, cost of storage, loading-unloading and handling 
of materials  and for any road transport which the contractor may use for  carriage 
of materials to his depot and the site of work.  The prices shall include the cost of 
works and adjustments necessary to be done by the  contractor  during  or  after  
tests  carried  out  by   the purchaser. 

 
38.4   The price to be quoted by the tenderers should take into account the credit availed 

on inputs under  the  MODVAT  scheme introduced  w.e.f. Ist March 1986.  The 
tenderers should  give  a declaration  that any let offs in respect of duties on inputs  
as admissible under law is being totally and unconditionally  passed on to the 
purchaser in the price quoted by him (see para 43). 

 
38.5  While the price quoted in the contract are inclusive of  all taxes i.e. custom duty, 

excise duty, octroi, local levies, Sales tax levied by any  statutory authority, the 
purchaser shall make any  deduction toward sales tax on works contract if 
statutorily required to  do so.  The deducted sales tax on works contract shall be  
remitted to  the concerned sales tax authority and the purchaser shall  in  no  way  
be responsible for any disputes between  the  sales  tax authorities and the 
contractor in this regard. 

 
38.6  All taxes, duties and levies (Including octroi etc.) arising out of the transaction  

between the  contractor  and  his  sub contractor/supplier  for this work will be 
included in the  rates quoted by the contractor in the relevant schedule. 
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38.7   Arrangement of permits/license for materials will not be made  by  the Railway  
or  any  assistance  given.   The Contractor will have to make his own 
arrangement.  Also no import license shall be arranged by the Railway for this 
work.  

 
39. MEASUREMENT OF WORKS 
 
39.1 Payments for the works shall be made in accordance  with approved designs & 

drawings and measured in relevant units except where  provided  or  otherwise.  
The measurements will be made generally in accordance with standard 
engineering practice &  in conformity with the General conditions of Contract. 

 
39.2 Figures, Dimensions and Drawings shall supersede measurement by scale and 

drawings to a larger scale shall  take  precedence over those to a smaller scale.  
Special dimensions or  directions in the specification shall supersede all else. 

 
39.3 MEANING AND INTERPRETATION BY RAILWAY TO BE FINAL  
 

All measurement, method of measurement, meaning and intent of  specifications  
and interpretation of Special  Conditions  of Contract,  given and made by the 
Purchaser or by  the  Purchaser�s Engineer  shall  be  final and binding and  shall  
be  considered "excepted  matters"  in  terms of conditions  laid  down  in  the 
General Conditions of Contract. 

 
40.        TERMS OF PAYMENT 

40.1   Payment to contractor will be made through EFT/ECS. All bills shall be 
submitted in the office of Dy CSTE-I/IRPMU/CNB. 

 
40.2  Subject to any deductions or recovery which the Railway  may be  entitled  to  

make under contract,  the  Contractor  will  be entitled  to  be  paid from time to 
time by way  of  `on  account payment' for supply of goods and `progress 
payment' for works  as in  the  opinion  of the Engineer he has  executed  in  terms  
of Contract. 

41 ON ACCOUNT PAYMENT 
 
41.1 "On Account Payment" will be made as under:  

i) 75% payment will be made after successful completion of Site Acceptance test 
(SAT) and issue of SAT certificate. 
ii) For Items 1 & 2, next 15% payment will be made after commissioning. For 
Item 3, next 15% payment will be made after issue of �As built� drawings�.  
iii)  The balance 10% payment will be made after issue of Final acceptance 
certificate.     
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41.2 All on account payments shall be covered by a standing indemnity bond in the 

approved form (Form No.6). 

42. FINAL SETTLEMENT 
 

On expiry of the maintenance and warranty period, if any, and issue of   the 
certificate by the competent authority, the security deposit will be refunded after 
adjustment of any dues payable by the contractor. In case AMC is built in the 
contract as part of the schedule of requirements, the security deposit shall be 
released after submission of bank guarantee of an amount equivalent to total value 
of AMC contract for 1 year (Bank Guarantee can be of reducing value, after every 
year equivalent to AMC charges of each lapsed year). 

 
43. CERTIFICATE FOR MODVAT BENEFITS ON BILLS 
 
a)    The Contractor should submit the following certificate along with the bills:-  
 

"We  certify that no additional duty set off on  the  Goods supplied  by us have 
accrued under the MODVAT Scheme in force  on the  date  of  supply  after  we  
submitted  our  quotations  and submitted the present bill." 

 
b)     In  the  event  of MODVAT  credit  being  extended  by  the Government of India 

to more items than that already covered,  the firm  should advise the purchaser 
about the  additional  benefits accrued through a letter containing the following 
certificate  or any   variation  thereof  as  may  be  considered  necessary   by 
individual Railway administration :- 

 
�We hereby declare that we can avail additional duty set off as per latest MODVAT 
scheme in force now and we hereby give a reduction of (___________) per unit and 
agree to revise the prices indicated in the order.  The current E.D. of (_________) is 
payable on this reduced price.  Therefore, we request you to amend the order 
accordingly." 

 
 
44. DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 
 
(i)   All costs, damages or expenses, which Railways may have paid or   incurred,  

which  under  the  provisions  of  contract   are Contractor's  obligations  will  be  
deducted  by  Railways  from progress  payment Bills/Invoice of contractor, as and 
when it  is understood that such an expenses has been incurred or paid for. 

 
(ii) All such claims of Railways shall, however, be duly supported by appropriate and 

certified vouchers, receipts or explanations as are available to enable the contractor 
to identify such claims. 
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45.      TAXES 
 
45.1   The Contractor and all personnel employed by him shall pay such taxes like Income 

Tax as are payable under statutory laws of India and the Purchaser WILL NOT 
ACCEPT any liability for the same. 

 
45.2 Deduction  of  Income Tax at source as  per  provisions  of Finance  Act and 

Income Tax Act in force shall be made  from  the Contractor/Sub-Contractor  and  
the  amount so  deducted  may  be credited to the Central Government.  

 
45.3 Wherever the law makes it statutory for the Purchaser to deduct any amount 

towards Sales Tax on Works Contract, the same will be deducted and remitted to 
the concerned authority. 

 
45.4 INFRASTRUCTURE BENEFIT COST 
 
45.4.1 The tenderer shall ensure the availability of infrastructure Benefit for reduced 

custom duty, if applicable.  The goods would be in Railways� name.  The 
tenderers shall be responsible for custom clearance, transportation and insurance 
etc, on behalf of the Railways including payment of custom duty, insurance, 
freight and other charges, if any tenderers shall also be responsible for availing 
infrastructure benefit, if any, on behalf of purchaser.  Purchaser will issue 
necessary letter of authorization required for the purpose.  The equipment will 
remain with the tenderer at his risk till it is finally taken over. 

 
If such infrastructure benefit is not applicable, tenderers shall quote the price of 
goods and services mentioned in price schedule with all duties applicable at the 
time of submission of bids. 

 
 46. INSURANCE 
 
46.1  The Contractor shall take out and keep in force a policy or policies of insurance 

against all liabilities of the Contractor or the Purchaser at common law or under any 
statute in respect of accidents to persons who shall be employed by the contractor 
in or about the site for the purpose of carrying out the works on the site.  The 
Contractor shall also take out and keep in force a policy or policies of Insurance 
against all recognized risks to their offices and depots.  Such insurance shall in all 
respects be to the approval of the Purchaser and if he so requires in his name. 

 
46.2 INSURANCE OF MATERIALS & INSTALLATIONS 
 

The Contractor shall take out and keep in force a policy  or policies of Insurance for 
all materials including Railway  supply materials equipment  irrespective  of  
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whether used  up  in  the portion  of work already done or kept for the use in the  
balance portion  of  the work until such works are  provisionally  handed over  to 
the Railways.  For this purpose the works are deemed to have been provisionally 
handed over when Provisional Acceptance certificate is issued for the Sub-section 
as per para 26 of SCC. 

 
46.3 The Contractor shall not be liable for losses/damages to the materials  either  used  

up in the portion of work  done  or  his material kept for use at site, in consequence 
of mutiny, or other similar causes over which the Contractor has no control and 
which cannot be insured.  Such losses or damages shall be the liability of the 
Purchaser and if required by the Purchaser, be made good by the contractor, at the 
cost of the Purchaser. 

 
46.4 The Contractor should, however, insure the stores brought to site, against risks in 

consequence of war and invasion, as required under the Emergency Risk (Goods) 
Insurance Act in force from time to time. 

 
46.5 It may be noted that the beneficiary of the insurance policy should be Railways or 

the policies should be pledged in favour of Railway. The contractor shall keep the 
policy/policies current till the installations are provisionally handed over to the 
Purchaser. It  may  also  be  noted  that  in  the  event  of contractor's failure to keep 
the policy current and alive, renewal of the policy will be done by the purchaser for 
which the cost of the  premium  plus  20% of premium shall be  recovered  from  
the contractor.  

 
46.6 For purpose of enabling the contractor to take the insurance   cover   in connection 

with this   contract,   the purchaser's engineer will advise the approximate price of 
all the Railway supply materials to the contractor.  

 
46.7 The Contractor shall take out all Insurance covers in connection with this contract 

with any Government of India Undertaking Insurance Company only. 
 
47. FORCE MAJEURE CLAUSE  
 

If at any time, during the continuance of this contract, the performance, in whole or 
part, by either party, of any obligation under  this contract shall be prevented or 
delayed by  reason  of any  war,  hostility, act of the public enemy,  Civil  
Commotion, Sabotage,  Fires,  Floods,  Earth  quakes,  explosions,  strikes, 
epidemics,   quarantine,  restrictions  lockouts,   any   statute, statutory rules, 
regulations, order of requisitions issued by any Government  Department  or  
Competent Authority or  acts  of  God (here-in after  referred to as event) then 
provided notice of  the happening  of  any such, event is given by either  party  to  
the other within twenty one days from the date of occurrence  thereof neither  party  
shall  by  reason of such  event be  entitled  to terminate this Contract nor shall 
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either party have any claim for damage  against the other in respect of such  non-
performance  or delay  in  performance, and the obligations  under  the  Contract 
shall be resumed as soon as practicable after such event has come to  an  end  or 
ceased to exist, provided  further  that  if  the performance  in  whole  or  part of  
any  obligation  under  this contract  is  prevented or delayed by reason of  any  
such  event beyond  a  period as mutually agreed to by the Railways  and  the 
Contractor  after any event or 60 days in the absence of such  an agreement  
whichever  is  more, either party may  at  its  option terminate  the Contract 
provided also that if the contract is  so terminated under this clause the Railways 
may at the time of such termination  take over from the Contractor at prices as  
provided for in the contract, all works executed or works under execution. 

 
48. SETTLEMENT OF DISPUTE AND ARBITRATION 
 
48.1 MATTERS FINALLY DETERMINED BY THE RAILWAY 
 

All disputes or differences of any kind whatsoever arising out of or in connection 
with the contract, whether during the progress of the work or after its completion  
and  whether before  or  after  the determination of the  contract  shall  be referred  
by the contractor to the Railway and the Railway  shall within 120 days after 
receipt of the contractor's representation make and notify decisions on all matters 
referred to by the contractor in writing provided  that  matters  for which provision  
has  been  made  in clauses  8(a), 18, 22(5), 39, 43(2), 45(a) 55, 55-A(5), 57,  57A, 
61(1), 61(2) and 62(i)(b) of General Conditions of Contract or in any  clause  of the 
Special Conditions of the Contract  shall  be deemed  as  'excepted  matters'  and  
decision  of  the   Railway authority,  thereon shall be final and binding on the  
contractor provided further that 'excepted matters' shall stand  specifically excluded  
from the purview of the arbitration clause and  not  be referred to arbitration.  

 
48.2 DEMANDS FOR ARBITRATION 
 
(i)   In  the  event of any dispute  or  difference  between  the parties  hereto  as  to the 

construction  or  operation  of  this contract, or the respective rights and liabilities 
of the parties on  any matter in question, dispute or difference on any  account or  as  
to the withholding by the Railway of any  certificate  to which  the  contractor may 
claim to be entitled to,  or   if  the Railway fails to make a decision within 120 days, 
then and in any such  case, but except in any of the 'excepted matters'  referred to  
in clause 49.1 of these conditions, the contractor,  after  120 days  but  within 180 
days of his presenting his final  claim  on disputed  matters  shall demand in writing 
that  the  dispute  or difference be referred to Arbitration.  

 
(ii)   The demand for arbitration shall specify the matters which are  in question or 

subject of the dispute or difference as  also the   amounts  of  claim  item-wise.   
Only  such  dispute(s)   or difference(s)  in  respect  of which the demand  has  been  
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made, together  with  counter claims or set off shall  be  referred  to arbitration  and  
other  matters shall not  be  included  in  the reference.  

 
(a)   The  Arbitration proceedings shall be  assumed  to  have commenced   from  the  

day,  a  written  and  valid  demand   for arbitration is received by the Railway.  
 
(b)   The claimant shall submit his claim stating the facts supporting the claims along 

with all relevant documents  and  the relief or remedy sought against each claim 
within a period of  30 days from the date of appointment of the Arbitral Tribunal. 

 
(c)    The  Railway shall submit its  defense  statement  and counter  claims, if any within 

a period of 60 days of receipt  of copy of claims from Tribunal thereafter, unless 
otherwise extension  has been granted by Tribunal. 

 
(d)   No new  claim shall be added  during  proceedings  by either party. However party 

may amend or supplement the  original claim   or  defense  thereof  during  the  
course  of   arbitration proceedings  subject to acceptance by Tribunal having due  
regard to the  delay in making it. 

 
(e) If the contractor(s) does/do not prefer his/their  specific and  final  claims  in 

writing, within a period  of  90  days  of receiving the intimation from the Railways 
that the final bill is ready  for  payment,  he/they  will  be  deemed  to  have  waived 
his/their  claim(s)  and  the Railway  shall  be  discharged  and released  of  all 
liabilities under the contract  in  respect  of these claims.  

 
48.3 OBLIGATIONS DURING PENDENCY OF ARBITRATION 
 

Work under the contract shall, unless otherwise directed  by the Engineer, continue 
during the arbitration proceedings, and no payment  due  or  payable by the 
Railway  shall  be  withheld  on account of such proceedings, provided, however, it 
shall be  open for  Arbitral Tribunal to consider and decide whether  or  not such 
work should continue during arbitration proceedings.  

 
48.3(a)(i) In cases where the total value of  all claims  in  question added together  does 

not exceed  Rs.10,00,000/- (Rupees  Ten  Lakhs  only), the Arbitral Tribunal  
consist  of  a sole arbitrator who shall be either the General Manager or a  gazetted 
officer of Rail not below the grade of JA Grade nominated by  the General  
Manager  in that behalf.  The sole arbitrator  shall  be appointed  within 60 days 
from the day when a written and  valid demand for arbitration is received by 
Railway. 

 
48.3(a)(ii) In  cases  not covered by  clause  50.3(a)(i),  the Arbitral  Tribunal  shall 

consist of a panel  of  three  Gazetted Railway  Officers  not below JA Grade, as the  
arbitrators.  For  this purpose,  the Railway will send a panel of more than 3  names  
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of Gazetted  Railway  Officers of one or more  departments,  of  the Railway to the 
contractor who will be asked to suggest to  General Manager  upto  2  names  out of 
the  panel  for  appointments  as contractor's nominee.  The General Manager shall 
appoint at least one out of them as the contractor's  nominee  and  will,  also 
simultaneously  appoint the balance number of arbitrators either from  the  panel or 
from outside the panel, duly  indicating  the 'Presiding   arbitrator  from  amongst  
the  3   arbitrators   so appointed.    While nominating the arbitrators it will be 
necessary to ensure that one of them is from the Accounts department.   An  officer  
of Selection  Grade  of  the  Accounts department  shall be considered of equal 
status to the officers  in SA  grade  of other departments of the Railways for the  
purpose of appointment of arbitrators. 

 
48.3(a)(iii) If one or more of the arbitrators  appointed  as above  refuses  to  act  as 

arbitrator,   withdraws  from  his  office  as arbitrator, or vacates his/their 
office/offices or is/are  unable or  unwilling  to  perform his functions as  arbitrator  
for  any reason  whatsoever  or  dies or in the  opinion  of  the  General Manager  
fails to act without undue delay, General Manager  shall appoint  new 
arbitrator/arbitrators to act in his/their place in  the same manner in which the 
earlier arbitrator/arbitrators had  been appointed. Such re-constituted Tribunal may 
at its discretion, proceed with the reference from the stage at which it was left by 
the previous arbitrator(s). 

 
48.3.(a)(iv) The arbitral Tribunal shall have power to call for such  evidence by way of 

affidavits or otherwise as the  arbitral Tribunal  shall  think proper, and it shall be 
the  duty  of  the parties  hereto to do or cause to be done all such things as  may be  
necessary to enable the Arbitral Tribunal to make  the  award without any delay. 

 
48.3(a)(v) While appointing arbitrator(s)  under  Sub-clause (i),  (ii) and (iii) above, due 

care shall be taken that  he/they is/are not the one/those who had an opportunity  to 
deal with the matters  to  which the contract relates or who in the  course  of 
his/their duties as Railway servant(s) expressed views on all  or any of the matters 
under dispute or differences.  The proceedings of the Arbitral Tribunal or the award 
made by such Tribunal will, however,  not be invalid merely for the reason that one  
or  more arbitrator had, in the course of his service, opportunity to deal with  the  
matters to which the contract relates or  who  in  the course  of his/their duties 
expressed views on all or any of  the matters under dispute. 

 
48.3(b)(i) The arbitral award shall state in  item-wise,  the sum and reasons upon which it 

is based. 
48.3(b)(ii) A  party  may  apply  for  corrections  of   any computational  errors, any 

typographical or clerical errors  or any  other  error  of similar nature occurring in  
the  award  and interpretation of a specific point of award to tribunal within 30 days 
of receipt of the award. 
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48.3(b)(iii) A party may apply to tribunal within 30  days  of receipt  of  award  to  make 
on additional  award  as  to  claims presented  in  the  arbitral proceedings  but  
omitted  from  the arbitral award. 

 
48.4 In case of the Tribunal, comprising of three Members, any ruling or award shall be 

made by a majority of Members of Tribunal.   In the absence of such a majority the 
views of  the Presiding Arbitrator shall prevail. 

 
48.5 Where the arbitral award is for the payment of money, no interest shall be payable 

on whole or any part of the money for any period till the date on which the award in 
made. 

 
48.6 The cost of  arbitration  shall  be  borne  by   the respective  parties.  The cost shall 

inter-alia include fees of the arbitrator(s) as per the rates fixed by the Railway 
Administration from time to time. 

 
48.7 Subject to the provisions of the aforesaid Arbitration and conciliation Act 1996 

and the rules there under and any statutory modification thereof shall apply to  the  
arbitration proceedings under this clause. 

 
********** 
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Section � II 
 

Chapter � 3 

 

Tender Forms 
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FORM No. 1 :    Offer letter. 

FORM No. 2 :    Not Applicable. 

FORM No. 3 :    Agreement. 

FORM No. 4 :    Bank Guarantee for Performance Guarantee. 

FORM No. 5 :    Statement of Deviations. 

FORM No. 6 :    Standing Indemnity Bond for on account Payments and Stores supplied     
 by Railway. 
 

FORM No. 7 :    System Performance Guarantee. 

FORM No. 8   :    Not Applicable. 

FORM No. 9  :    Not applicable.  
 

FORM No. 10 :    Acknowledgement for receiving material and Cable from Railways. 
 
FORM No. 11 :    Extension of period of completion on account of contractor. 
 
FORM No. 12 :    Extension of period of completion of work. 
 
FORM No. 13 :    Qualification Experience. 

FORM No. 14 :    Store Receipt Certificate. 

FORM No. 15 :    Electronic Clearing Service. 
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FORM-1 
Para-6.8 (a), Section II Chapter 1 

OFFER LETTER 
To 
The President of India, 
Acting through Chief Administrative Officer/ (or his successor), 
IRPMU, N C Railway, 
Shivaji Bridge, (IRCOT Complex), New Delhi.  
 

Name of Work: �Signalling works of design, installation, testing and commissioning of 
Electronic Interlocking alterations at Bhaupur and Panki - Bhaupur automatic block 
section for Phase commissioning of Third line between Panki & Bhaupur stations in 
Kanpur-Etawah section of Allahabad division of North Central Railway�. 
 

Sir, I/We ����������� have read various conditions to tender hereto 
attached and hereby agree to abide by the said conditions. I/We also agree to keep this 
Tender open for acceptance for a period of 90 days from the date fixed for opening the 
same and in default thereof, I / We will be liable for forfeiture of my/our Security 
Deposit. I / We offer to do this work as detailed below at the rates quoted below: 
 

S. 
No 

Schedule Approximate Cost of 
Schedule 
 

Rates quoted by the tenderer (% Above/ 
Below/At Par) (Both in figures and Words) 

 In Figures 
1. Schedule   Rs. 16,97,500 

(Rupees sixteen lakhs 
ninety seven thousand 
five hundred only) 

  
In Words 

ABOVE 
/ 
BELOW 

 

I/We hereby bind myself/ourselves to complete the work within the time limits specified 
in the conditions of Tender. I/We also hereby agree to abide by the General conditions of 
Contract with latest amendments and special conditions of Contract and to carry out the 
works according to the specifications of materials and works laid down by the Railway 
for present contract. 
 

I/We declare that I/We have gone through the Rules, Regulations of. Tender and Contract 
General Conditions, Special conditions, Technical specifications and other particulars 
embodied in Volume-2 and have fully understood and agree to abide by them. 
 

Until a formal agreement is prepared and executed, acceptance of this Tender shall 
constitute, subject to modifications as may be mutually agreed to, a binding contract, 
between us and the President of India acting through the Chief Administrative Officer, 
IRPMU, North Central Railway, New Delhi or the authority as indicated in the letter of 
acceptance of my/our offer for this work. 
 
SIGNATURE OF TENDERER [S]  
(Please affix your Seal also, if any) 
Contractor's Address:      Date: 
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FORM - 3 

Para-2/ Section II Chapter 2 

AGREEMENT 
 
        AN AGREEMENT made this ........................................................... day of 
....................................... Two Thousand  .......................... between the President of India, 
acting in the premises through the Chief Administrative Officer/IRPMU, North Central 
Railway or his successor ......................................... of the Ministry of Railways, Railway 
Board (herein after referred to as �the Railway�) of one part and Messers 
.................................................. (herein after referred to as �Contractor�) of the other part, 
a .......................... Firm (Status of the firm) being represented by ..................................... 
(Name & Designation of the proprietor in case of sole proprietorship business or all the 
names and particulars in case of partnership firm etc.) 
 
Whereas in response to a call for Tenders �Signalling works of design, installation, 
testing and commissioning of Electronic Interlocking alterations at Bhaupur and Panki-
Bhaupur automatic block section for Phase commissioning of Third line between Panki & 
Bhaupur stations in Kanpur-Etawah section of Allahabad division of North Central 
Railway�  
as per tender papers at Annexure-A hereto the Contractor has submitted a tender as per 
Annexure-B hereto and whereas the said Tender of  the Contractor has been accepted for 
.................. as per copy of Letter of Acceptance  of  Tender No..................................... 
dated ................... complete with enclosures at the accepted rates and agreed deviations 
from Tender Papers ..................................................... as per Annexure-C hereto and at an 
estimated contract value of Rs...................... (Rupees 
............................................................ only). 
 
 Now this agreement witnesses that in consideration of the premises and the 
payment to be made by the purchaser to the contractor provided for herein below the 
Contractor shall supply all equipment and materials and execute and perform all works 
for which the said Tender of the Contractor has been accepted strictly according to the 
various provisions in Annexure-B and C hereto and upon such supply, execute and 
perform to the satisfaction of the purchaser and the purchaser shall pay to the Contractor 
at the rates accepted as per the said Annexure-C and in terms of provisions therein. In 
case if the Contractor is not a company incorporated under the Companies Act, 1956, the 
expression �Contractor� shall unless otherwise excluded by or repugnant to the subject or 
context mean and include each of the successors- in- interest, agents, nominees, servants, 
beneficiaries etc. If it is a Sole Proprietorship business, in addition to this, such 
expression Contractor will also include, each of his heirs, executors, and legal 
representatives.  
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In the witness where of the parties have hereunto set and subscribed their respective 
hands and/or seals day and year respectively mentioned against their respective signature. 
  
 

Signed and delivered at .................................................................... by Shri 
..................................................... for and on behalf of Messers 
....................................................................... the Contractor within named in the presence 
of :- 
 
1.  Signature  : 
     Date   : 
     Name in block Capitals : 
     Address    : 
 
2.   Signature    : 
     Date     : 
     Name in block Capitals: 
     Address: 
 
 Signed and delivered at ............................................... for and on behalf of the 
President of India by Shri .......................................................... (General Manager or his 
successor) ................................ ��Railway ................................    Ministry of Railways 
(Railway Board) in the presence of:- 
 
1.  Signature  : 
     Date    : 
     Name in block Capitals : 
     Address: 
 
2.  Signature: 
     Date    : 
     Name in block Capitals  : 
     Address : 
 
Annexure -A                          : Tender Paper No. 
Annexure -B                          :  Firm�s Tender No. 
Annexure -C                          :  Letter of Acceptance of Tender 

                                                   
 

   _________________________ 
                                                              (Signature)     

   Dated:                           
 Complete with enclosures. 
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FORM-4 
Para 3.2/Section II Chapter 2 

  
 

FORMAT OF BANK GURANTEE for PERFORMANCE GUARANTEE 
(On Stamp Paper of Appropriate value) 

(To be used by approved Scheduled Banks) 
 
1.    In consideration of the President of India (hereinafter called �the Government�) 

having agreed to exempt .................................................... (hereinafter called �The 
said contractor(s)�) from the demand, under the terms and conditions of an 
agreement No........................................... dated .................... made between 
.............................. and ....................  for ............................................................. 
(herein after called �the said agreement�) of Security Deposit for the due 
fulfillment by the said contractor(s) of the terms and conditions contained in the 
said Agreement, or production of a Bank Guarantee for Rs............. (Rupees 
....................................... only), we...............................................................                              

(indicate the name of Bank)  (hereinafter referred to as 
�the Bank�) at the request of ................................. Contractor(s) do hereby 
undertake to pay to the Government an amount not exceeding Rs............................ 
against any loss or damage caused to or suffered or would be caused to or 
suffered by the Government by reason of any breach by the said Contractor(s) of 
any of the terms or conditions contained in the said Agreement. 

 
2. We ...................................................................... Bank do hereby undertake to pay 

the amounts due and payable under this Guarantee without any demur, merely on 
demand from the Government stating the amount is claimed is due by way of loss 
or damage caused to or would be caused to or suffered by the Government by 
reason of breach by the said Contractor(s) of any of terms or conditions contained 
in the said Agreement or by reason of the Contractor(s) failure to perform the said 
Agreement. Any such demand made on the Bank shall be conclusive as regards 
the amount due and payable by the Bank under this guarantee. However, our 
liability under this guarantee shall be restricted to an amount not exceeding 
Rs............................... 

 
3. We .................................................................... bank undertake to pay to the 

Government any money so demanded notwithstanding any dispute or disputes 
raised by the Contractor(s)/Supplier(s) in any suit or proceedings pending before 
any court or Tribunal relating thereto our liability under this present being 
absolute and unequivocal.The payment so made by us under this Bond shall be a 
valid discharge of our liability for payment there under and the Contractor(s)/ 
Supplier(s) shall have no claim against us for making such payment. 
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4. We ........................................................... Bank further agree that the Guarantee 
herein contained shall remain in full force and effect during the period that would 
be taken for the performance of the said Agreement and that it shall continue to be 
enforceable till all the dues of the Government under or by virtue of the said 
agreement have been fully paid and its claims satisfied or discharged or 
till.................... office/ department) Ministry of ...................... certifies that the 
terms and conditions of the said agreement have been fully and properly carried 
out by the said contractor(s) and accordingly discharges this Guarantee. Unless a 
demand or claim under the Guarantee is made on us in writing on or before the 
................................. we shall be discharged from all liability under this Guarantee 
thereafter. 

 
5. We ................................................................................ further agree with       
                    (Indicate the name of bank) 

the Government that the Government shall have the fullest liberty without our 
consent without affecting in any manner our obligations hereunder to vary any of 
the terms and conditions of the Agreement or to extend time of performance by 
the said Contractor(s) from time to time or to postpone for any time or from time 
to time any of the powers exercisable by the Government against the said 
Contractor(s) and to forebear or enforce any other terms and conditions relating to 
the said Agreement and we shall not be relieved from our liability by reason of 
any such variation, or extension to the said Contractor(s) or for any forbearance, 
act or omission on the part of Government or any indulgence by the Government 
to the said Contractor(s) or by any such matter or thing whatsoever which under 
the law relating to sureties would but for this provision, have no effect of so 
relieving us.  

 
6. This Guarantee will not be discharged due to the change in the Constitution of the 

Bank or the Contractor(s)/Supplier(s). 
 
7. We ...................................................... lastly undertake not to revoke this  
           (Indicate the name of bank) 
 

Guarantee during its currency except with the previous consent of the 
Government in writing. 
 

                                      Dated the .......................... day of ..................200   for  
             
                                             

                                    ...................................................................................... 
                                    (Indicate the name of the bank) 
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FORM-5 

Para 4/ Section II Chapter 2 

STATEMENT OF DEVIATIONS 
 

PROFORMA FOR STATEMENT OF DEVIATIONS 
 

 
1. The following are the particulars of deviations from requirement of the 

instructions to Tenderers, General Conditions of Contract. 
 
1.1 Instructions to Tenderers & Condition of Tendering 
 

  CLAUSE                    DEVIATION                   REMARKS  
                
                                                   (INCLUDING JUSTIFICATION) 
 
1.2     General Conditions of Contract 
 

          CLAUSE                    DEVIATION                   REMARKS  
           
                                                        (INCLUDING JUSTIFICATION  
 
1.3     Special Conditions of Contract 
 

CLAUSE                    DEVIATION                   REMARKS  
                                                                  (INCLUDING JUSTIFICATION) 
 
 
2. The following are the particulars of deviations from requirement of the technical 

specifications: 
 

(Separate Statement for each specification) 
 

CLAUSE                    DEVIATION                   REMARKS  
   
 
                                                                (INCLUDING JUSTIFICATION) 
 
Note: Where there is no deviation, the statement should be returned duly signed with           

an endorsement indicating no deviations. 
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FORM-6 
Para-8.2/Section II Chapter 2 

 
STANDING INDEMNITY BOND 

(FOR ON ACCOUNT PAYMENTS & STORES SUPPLIED BY RLYS.) 
(On Stamp paper of Requisite Value) 

 
 We, M/s............................................................. hereby undertake that we hold at 
our stores Depot/s at ................................................ for and on behalf of the President of 
India in the premises through the General Manager or his successor, North Central 
Railway (herein after referred to as �the Purchaser�) all materials for which �On 
Account� payments have been made to us against the contract for �Signalling works of 
design, installation, testing and commissioning of Electronic Interlocking alterations at 
Bhaupur and Panki �Bhaupur automatic block section for Phase commissioning of Third 
line between Panki & Bhaupur stations in Kanpur-Etawah section of Allahabad division 
of North Central Railway� vide letter of Acceptance of Tender 
No....................................... dated ................ and the materials handed over to us by the 
purchaser for the purpose of execution of the said Contract, until such time the materials 
are duly erected or otherwise handed over to him. 
 

 We shall be entirely responsible for the site custody and protection of the said 
materials against all risk till they are duly delivered as erected equipment to the purchaser 
or as he may direct otherwise and shall indemnify the Purchaser against any loss, damage 
or deterioration what so ever in respect of the said materials while in our possession and 
against disposal of surplus materials. The said materials shall at all times be open to 
inspection by any Officer authorized by the Chief Administrative Officer/IRPMU, N C 
Railway, Shivaji Bridge, New Delhi.  
 

 Should any loss, damage or deterioration of materials occur or surplus materials 
disposed off and refund becomes due, the purchaser shall be entitled to recover from us 
the full cost as per prices included in the Contract (as applicable)  and  also  
compensation  for  such loss or damage if any along with  
the amount to be refunded without prejudice to any other remedies available to him by 
deduction from any sum due or any sum which at any time hereafter becomes due to us 
under the said or any other Contract. 
 

Dated this ...................... day of ........................, 2009. 
                                                               

for and on behalf of 
                                           

Messers ........................................ (Contractor) 
Signature of Witness:                                         
Name of Witness in block letters: 
Address: 
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FORM-7 
Para-22.2/Section II Chapter 1 

 
 

SYSTEM PERFORMANCE GUARANTEE 
 

PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE 
 

To 
The President of India, 
 
 I/We........................................................................................ hereby guarantee that 
the design on the basis of which we have submitted our Tender 
No................................................. has been carefully made to conform to the end 
objectives in the tender documents and to technical specification therein. We further 
guarantee that in the event of the performance of the system, when installed, not 
complying with the end objectives or with the specifications contained in the tender 
documents, we shall provide further inputs to enable the Railways to realise the end 
objectives contained in these documents without any additional payment for any 
additional equipment which may be required in this regard. We further guarantee that all 
the expenses including the expenses incurred in India for providing the additional inputs 
under the System guarantee will be borne by us. We further guarantee that these 
additional inputs will be provided by us to make the system workable within 8 months 
from the date on which this guarantee is invoked by the Purchaser. 
 
 
  
 

    (Signature of firm�s authorised officer) 
                       Seal: 

 
 
Signature of Witness: 
 
1.................................................. 
 
2................................................. 
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FORM-10 

Para-8.3/Section II Chapter 2 
 

ACKNOWLEDGEMENT 
 

(FOR RECEIVING MATERIALS FROM RAILWAY) 
 

                                                                           Station:                                                                               
                                                                           Date: 
 
 

Sub: - Receipt of Materials from Railway 
 

 
 It is hereby acknowledged that the following material as detailed have been 
received in full and good condition by me on ....................................................................... 
........................... at ........................ for the work coming under the Agreement 
No......................................................dated .......................................................................... 
 
 
---------------------------------------------------------------------------------------- 
Sl.No.     Description of Material           Quantity               Remarks if any 
---------------------------------------------------------------------------------------- 
 
 
 
 
 
---------------------------------------------------------------------------------------- 
 
Witnessed by: - 
 
 
 
--------------------------------                   ------------------------------------ 
(Signature of Purchaser�s                      (Signature of Contractor or 
 Representative with Designation)        Contractor�s Representative) 
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FORM-11 
Para-35/Section II Chapter 2 

EXTENSION OF PERIOD OF COMPLETION OF WORK 
ON CONTRACTOR�S ACCOUNT 

(Regd. With A/D) 
No.                                                                                              Date : 
 
To 
      ............................................. 

      ............................................. 

              Sub :  (i)    ................................................. (Name of Work) 
                       (ii)   Acceptance Letter No. .................................................... 
                       (iii)  Undertaking /Agreement No. ....................................... 
 

Ref :  ......................... (Quote specific application of the Contractor for extension 
to date, if received). 

 
Dear Sir, 

 The stipulated date for completion of the work mentioned above is/was  ............... 
.  However, the work is/was not completed on this date.  
  
           Expecting that you may be able to complete the work if some time is given and in 
consideration of your Letter No.............................., the General Manager (or his 
successor) on behalf of the president of India, although not bound to do so, hereby 
extends the time for completion from ............. to .............. 
 Please note that liquidated damages @1/2% per week or part thereof of the entire 
contract value will be recovered for delay in the completion of the work after the expiry 
of (1) ....................... from you as mentioned in para 35 of the Special Conditions of 
Contract for the extended period. 
  

The above extension of the completion date will also be subject to the further 
condition that no increase in rates on any account will be payable to you. 
 Please note that in the event of declining to accept the extension on the above said 
conditions or in the event of your failure after accepting or acting up to this extension to 
complete the work by (2)....................... (here mention the extended date), further action 
will be taken in terms of relevant para of Conditions of Contract. 
 

     Yours� faithfully, 
                 for & on behalf of President of India. 

Note:- 
1. Give here the stipulated date for completion without any penalty  fixed earlier. 
2. Here mention the extended date. 
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FORM-12 
Para-36/Section II Chapter 2 

 
EXTENSION OF PERIOD OF COMPLETION OF WORK 

 
No.                            Date : 
 
To 
.................................. 
.................................. 
.................................. 
 
Dear Sirs, 
 
  Sub : (i) ............................................ (Name of work)  
                                 (ii) Acceptance Letter No......................................... 
                                (iii) Undertaking/Agreement No............................... 
 

Ref : .......................... (quote specific application of the                              
         contractor for extension to the date, if received) . 

 
 The stipulated date for completion of subject work under the above contract was 
............................ In consideration of the Contractor�s Letter No..............................., The 
General Manager (or his successor) behalf of the President of India, is pleased to grant 
extension of the time for completion of works without liquidated damages under para 36 
of Chapter II , Section II of the contract as mentioned below : 
 
  �...................................................................................� 
 
          It may be noted that unless repugnant to the context, all the terms and 
conditions of the Contract will remain unaltered during the extended period from 
...................... to ...................... also, and further no increased additional rates and claims 
of recoveries which have not been already envisaged in terms of the conditions of the 
Contract will be leviable either by you or by the purchaser in respect of this extended 
period. 
 
 
 

        Yours faithfully,  
              

(                                              )                    
 

for and on behalf of President of India 
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                                                                                                         FORM-13 

 
QUALIFICATION EXPERIENCE 

 
II. In support of Qualification criteria  

 
c) List of Works Completed 

Description 
of Work 

Organization 
for whom 
executed 

Approx. 
value of 
contract at 
the time of 
award 

Date  of 
award 

Date of 
scheduled 
completion 
of work 

Date of actual Final value 
of contract 

     Start Completion  
        
        

 
b) List of Works in Hand 

 
Description of 
work 

Contract Value Approx. value of 
balance work yet to be 
done 

Date of Award 
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FORM-14 
 

RECEIPT CERTIFICATE (FOR SUPPLY ONLY) 
 

From: Sr. Section Engineer/Signal/ IRPMU/NC Railway/Juhi/Kanpur   
 
No.                  Date: 
 
1 Contract No  

 
2 Name of Work  

 
3 Item No. As in Rate Schedule  

 
4 Description of Item.  

 
5 Material inspected by   

 
6 Dispatch particular & date  

 
7 Qty as per dispatch particular  

 
8 Qty received  

 
9 Qty short received  

 
10 Condition of Stores Received  

 
11 Name of Firm & Address  

 
12 Place of receipt  

 
13 Date of receipt  

 
14 Ledger No.  

 
15 Name & designation of Stores In-

charge 
 

 
 
 
                      -------------------------------------- 
                     Signature of Stores-in-Charge
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FORM-15 

 
ELECTRONIC CLEARING SERVICE (CREDIT CLEARING) 

(MODEL MANDATE FORM) 
 

(INVESTOR/CUSTOMER�S OPTION TO RECEIVE PAYMENTS THROUGH 
CREDIT CLEARLING MECHANISM) 

(Scheme name and the periodicity of payment) 
1. INVESTOR/CUSTOMER�S NAME  
2. PARTICULARS OF BANK ACCOUNT  
A. BANK NAME  
B. BRANCH NAME  
 ADDRESS  
 TELEHPONE  
C. 9-DIGIT CODE NUMBER OF  

THE BANK & BRANCH 
(Appearing on the MICR cheque issued by the bank.) 

 

D. ACCOUNT TYPE 
(S.B. Account/Current Account or 
Cash Credit with Code 10/11/13) 

 

E. LEDGER NO./LEDGER FOLIO NO  
F.  ACCOUNT NUMBER 

( As appearing on the Cheque Book) 
 

(In lieu of the bank certificate to be obtained as under, please attach a blank cancelled 
cheque, or photocopy of a cheque or front page of your savings bank passbook issued by 
your bank for verification of the above particulars.) 
3. DATE OF EFFECT. 
I hereby declare that the particulars given above are correct and complete.  If the transaction 
is delayed or not effected at all for reasons of incomplete or incorrect information, I would 
not hold the User institution responsible.  I have read the option invitation letter and agree to 
discharge responsibility expected of me as a participant under the Scheme. 
 
                                                                                              (                                         ) 
 Date:                                                                             Signature of the Investor/Customer. 
 
Certified that the particulars furnished above are correct as per our records. 
 
                                                                                               (                                         ) 
                                                                                               Signature of the Authorized. 

                                                                                                          Official from the Bank 
 
 

*** END OF TENDER *** 
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